



Small Business Development Division Project Worksheet

Project/Contract Title: DESIGN-BUILD SERVICES FOR THE BRIDGE REPLACEMENT AT OLD CUTLER ROAD OVER C-100 CANAL (874293), OLD CUTLER ROAD OVER BLACK CREEK CANAL (874432), AND SW 152 STREET OVER C-100A CANAL (874432)

Received Date: 06/20/2016

Project/Contract No: DB16-DTPW-01 (BUILD)

Funding Source:

Resubmittal Date(s): 08/08/2016

Department: PUBLIC WORKS AND WASTE MANAGEMENT RIF

Estimated Cost of Project/Bid: \$5,192,296.00

Description of Project/Bid: The work includes, but is not limited to furnishing all professional services, supervision, labor, materials, equipment, tools and performing all operations required to construct the work in accordance with the Contract Documents. The work includes all design and construction services for the complete replacement of the existing Old Cutler Rd Bridge (No. 874293) over the C-100 Canal, the existing Old Cutler Rd Bridge (No. 874432) over the Black Creek Canal, and the existing SW 152 Street Bridge (No. 874423) over the C-100A Canal including roadway approaches, maintenance of traffic, utility impacts, geotechnical investigation, preparation of any required special provisions, quantities, cost estimates, load rating, permits and all the necessary incidentals for the complete replacement of the existing bridge.

Contract Measures Recommendation

Measure	Program	Goal Percent
Goal	SBE/GS	6.77%
Trade Set Aside	SBE/CONS	
Workforce Goal	CWP	10.00%

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE/Cons)

An analysis of the factors contained in the project package, as well as the factors contained in Section VI. D. of Implementing Order 3-22 indicates an SBE/Construction (SBE/Cons) Trade Set Aside in Traffic Stripes and Markings: Painted and/or Thermoplastic is appropriate for this contract.

SMALL BUSINESS ENTERPRISE - GOODS AND SERVICES (SBE/GS)

An analysis of the factors contained in the project package, as well as the factors contained in Section VIII. B. of Implementing Order 3-41 & Ordinance 14-41, indicates a 6.77% SBE/GS Subcontractor Goal is appropriate for the goods and services portion of this contract in commodities: 55000 (Markers, Plaques and Traffic Control Devices), 79050 (Sod, Grass) and 98852 (Landscaping)

CWP Estimated Workforce: CWP Workforce Recommendation:

CWP Designated Target Areas: CDBG Eligible Block Groups

Commodity Code: 55000-Markers, Plaques And Traffic Control Devices; 79050-Sod, Grass; 98852-Landscaping (Including Design, Fertilizing, Planting, Etc., But Not Grounds Maintenance Or Tree Trimming Services)

Trade Category: 237310-Highway, Street, And Bridge Construction; 237990-Other Heavy And Civil Engineering Construction; 238320-Painting And Wall Covering Contractors; 238910-Site Preparation Contractors

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Landscaping (Including Design, Fertilizing, Planting, etc., But Not Grounds Maintenance or Tree Trimming Services)	SBE/GS	\$64,903.70	1.25%	
Sod, Grass	SBE/GS	\$6,749.98	0.13%	
MARKERS, PLAQUES AND TRAFFIC CONTROL DEVICES	SBE/GS	\$279,864.75	5.39%	
Painting and Wall Covering Contractors	SBE/CONS			
Total		\$351,518.44	6.77%	

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒

Heavy Construction: YES ☒ NO ☐

Responsible Wages: YES ☒ NO ☐

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.



Small Business Development Division
Project Worksheet

Project/Contract Title: DESIGN-BUILD SERVICES FOR THE BRIDGE REPLACEMENT AT OLD CUTLER ROAD OVER C-100 CANAL (874293), OLD CUTLER ROAD OVER BLACK CREEK CANAL (874432), AND SW 152 STREET OVER C-100A CANAL (874432)
Project/Contract No: DB16-DTPW-01 (BUILD)
Department: PUBLIC WORKS AND WASTE MANAGEMENT
Estimated Cost of Project/Bid: \$5,192,296.00

Received Date: 06/20/2016

Funding Source:

Resubmittal Date(s): 08/08/2016

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ Tier 2 Set Aside _____
Set Aside _____ Level 1 _____ Level 2 _____ Level 3 _____
Trade Set Aside (MCC) _____ Goal _____ Bid Preference _____
No Measure _____ Deferred _____ Selection Factor _____
CWP _____ SBD Director _____ Date 8/12/16