



Small Business Development Division Project Worksheet

Project/Contract Title: EMPTY LOT SOUTH OF NW 135 ST AT THE OPA-LOCKA EXECUTIVE AIRPORT, SITE FENCING THE MIAMI DADE COUNTY AVIATION DEPARTMENT

Received Date: 10/18/2012

Project/Contract No: E08-DERM-01-006R2-CEI

Funding Source:

Department: DEPARTMENT OF ENVIRONMENTAL RESOUR MDAD

Resubmittal Date(s):

Estimated Cost of Project/Bid: \$46,289.00

Description of Project/Bid: To establish a contract that consists of site fencing which includes site cleaning and the installation of fencing.

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Goal	CSBE	15.46%

Reasons for Recommendation

An analysis of the factors contained in Section VI C of Implementing Order 3-22 indicate that a CSBE Subcontractor Goal is appropriate in the trade of fencing (All Other Specialty Trade Contractors).

This E08-DERM-01 Professional Services Agreement (PSA) has been assigned to Cherokee Enterprises, Inc. (CEI).
CWP Not Applicable: Less than 250K

Trade Category: 238990-All Other Specialty Trade Contractors

Analysis for Recommendation of a Goal

<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
All Other Specialty Trade Contractors	CSBE	\$7,156.28	15.46%	60
Total		\$7,156.28	15.46%	

Living Wages: YES NO

Highway: YES NO

Heavy Construction: YES NO

Responsible Wages: YES NO

Building: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ **Tier 2 Set Aside** _____

Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____

Trade Set Aside (MCC) _____ **Goal** 15.46% CSBE **Bid Preference** _____

No Measure _____ **Deferred** _____ **Selection Factor** _____

CWP _____

V. Clark
SBD Director

10/23/12
Date