



Small Business Development Division Project Worksheet

Project/Contract Title: ZOO MIAMI - LIMITED SOURCE REMOVAL AND ASSOCIATED REPORT
Project/Contract No: E09-DERM-01-014-CEI
Department: REGULATORY AND ECONOMIC RESOURCES
Estimated Cost of Project/Bid: \$13,137.00
Description of Project/Bid: To establish a contract that consists of removing and disposing of approximately 10 tons of contaminated soil, site restoration, and reporting.

Received Date: 03/13/2015

Funding Source: PARKS, REC. & OPEN SPACES

Resubmittal Date(s):

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	CSBE	

Reasons for Recommendation

An analysis of the trade required for this contract, as well as an analysis of certified Small Business Enterprise – Construction (SBE/Cons) firms revealed insufficient availability. Currently, there are no SBE/Cons firms who are certified in accordance with OSHA standards in Hazardous Waste Operations and Emergency Response (HAZWOPER). Due to the HAZWOPER requirement, the work order has been assigned to Cherokee Enterprises, Inc.

CWP Not Applicable: Less than 250K

Trade Category: 238910-Site Preparation Contractors

Small Business Contract Measure Recommendation

<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
Site Preparation Contractors	CSBE			0

Total

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒


Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____	Tier 2 Set Aside _____
Set Aside _____ Level 1 _____	Level 2 _____ Level 3 _____
Trade Set Aside (MCC) _____	Goal _____ Bid Preference _____
No Measure _____	Deferred _____ Selection Factor _____
CWP _____	 3/25/15 SBI Director Date