
Small Business Development Division 
Project Worksheet 

Project/Contract Title: PAVING IMPROVEMENTS (PORTWIDE) Received Date: 08/06/2015 
Project/Contract No: RPQ NO. M2015-022 Funding Source: 
Department: SEAPORT SEAPORT REVENUE 

Estimated Cost of ProjectIBld: $2,000,000.00 Resubmlttal Date(s): 
Description of Project/Bld: To establish a contract for safety and maintenance related repair work within PortMiami, to paved areas subject to heavy vehicle traffic 

flow. The project consists of milling. resurfadng7 slgnage~ pavement markings, pedestrian ramp installation, eurb and gutter repajrs~ 
sidewalk repairs, regrading, base stabilization. ADA ramp upgrades, utility adjustments, and grate rim & inlets adjustments. Tasks will be 
work-order driven. 

Trade Set Aside 2 

Program 
SBE/CONS 

Trade Set Aside I SBE/CONS 

Workforce Goal CWP 

Goal Percent 

10.00% 

; Trade Set-Aside #1 - Pavement Markings 
. Trade Set-Aside #2 Concrete 

Attempts were made to make this contract a Set-Aside, however, the Verification of Availability to Bid process resulted in two (2) finns being able to 
meet all of the contract's requirements. 
CWP Estimated Workforce: 33 CWP Workforce Recommendation: 3 

Trade <::lltegory: 237}1 O-Highway,Slr~et, .t\ndBrid~<:;onstruction; 23811 O-Poured C()ncrete[l()lll1dalion .AJldStruclure Contractors 

.. Smal1.~ust!!gllContractMeasllteRvComln~Ddati()n 
% ofItems 
to Base Bid Subtrade Cat. Estimated Value Availability 

Highway, Street, and Bridge Construction SBE/CONS 83 
Poured Concrete Foundation and Structure Contractors SBE/CONS 633 

Total 

Living Wages: YES Highway: YES Ixl NO Heavy Construction: YES NO i XJ 
Responsible Wages: YES Building: YES NO [1f..~ 

Responsible Wages and Benefits applies to all construction projects over $}00. 000 that do not utilizefederalfund. For federally funded projects. 

unless prohibited by federal or state law or disallowed by a governmental funding source. the HIGHER wage between Davis Bacon and Responsible 

Wages and Benefits shall apply. 


An analysis of the factors contained in Section VI D of Implementing Order 3-22 indicates a SBE/Construction Trade Set-Aside is appropriate as 
follows: 

Tier 1 Set Aside Tier 2 Set Aside 

Set Aside Level 2 __....~~__ Level 3 . ______... __..~.._ 

Trade Set Aside (MCC) . __...___ ...._~_ .. _~~~_ ..._.__ Goal _____..____~__ Bid Preference _~..____..___ .. 

No Measure ._..~~_ .._.~__~..__~....._ .._._..__~_._~.__..._ D"~L:J ftl!/::;j..ke_lec_tlo_n F_actor -1;/tJ;,-~-
SD Direeto Date 

___ ."",,. __ """ ___ "" __ ,,_,,,, m •••••••_.... "."... 
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