



Small Business Development Division

Project Worksheet

Project/Contract Title: General Construction Services - Portwide **Received Date:**
Project/Contract No: RPQ No. M2020-024-R **Funding Source:** Seaport Bonds/Loan
Department: Seaport
Estimated Cost of Project/Bid: \$2,468,800.00
Description of Project/Bid: The purpose of this solicitation is to procure a Contractor to perform heavy construction services and repairs within PortMiami.

Contract Measures		
<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Trade Set-Aside	SBE - Con	100.00%
No Measure	SBE - Goods	
No Measure	SBE - Services	
Workforce Goal	CWP	10.00%
Reasons for Recommendation		
<p>SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-CON) An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a Small Business Enterprise-Construction (SEE-Con) Trade Set-Aside is appropriate for the Traffic Stripes and Marking Painted and/or Thermoplastic portion of this contract.</p>		
<p>SMALL BUSINESS ENTERPRISE - GOODS & SERVICES (SBE-G&S) An analysis of the factors contained in section VIII. B. of Implementing Order 3-41 & Ordinance 14-41 indicates that a No Measure is appropriate for the G&S portion of this contract. No SBE-G&S opportunities were found for this project.</p>		
<p>CWP: This is a work order driven project in which individual work orders are not anticipated to exceed thirty (30) days in duration. CWP is not applicable unless a work order exceeds thirty (30) days.</p>		
<p>NAICS 237310 Asphalt paving (i.e., highway, road, street, public sidewalk), NAICS 237310 Painting lines on highways, streets and bridges, NAICS 237310 Painting traffic lanes or parking lots, NAICS 237310 Road construction, NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 238910 Site Preparation Contractors, NAICS 236220 Commercial and Institutional Building Construction, NAICS 238210 Electrical Contractors and Other Wiring Installation Contractors</p>		

Living Wages:

YES NO

Highway: YES NO


Heavy Construction:

YES NO

Responsible Wages:

YES NO

Building: YES NO



SBD Director

6/24/21

Date