

SBD CM REVIEW FORM

To: Business Support Services Division
From: SBD CM - Ileana Quintana
Department: MDAD
Date: 12 / 19 / 2012

PROJECT NUMBER: MCC-R-044-A
PROJECT TITLE: MIA - Hotel Lobby / Public Space Renovations
PROJECT LOCATION: MIA Airport

SCOPE OF WORK/DESCRIPTION: Renovations to the lobby area of the MIA Hotel area and the surrounding areas.

SPECIAL REQUIREMENTS: None

TRADES/SUBTRADES	AMOUNT	PKG	COMMENTS
			General Engineering Contractor
Miscellaneous general work (sitework/concrete)	\$235,695.00	A	Possible subcontracting opportunity
			Metal Contractor
Miscellaneous metals	\$77,222.00	B	Possible subcontracting opportunity
Millwork	\$190,000.00	C	OPEN
			Mechanical Contractor
Fireproofing	\$33,000.00	D	Possible subcontracting opportunity
			Door Contractor
Doors/Hardware	\$189,500.00	E	Possible subcontracting opportunity
			Window Contractor
Windows	\$177,925.00	F	Possible subcontracting opportunity
			Drywall Contractor
Drywall	\$221,580.00	G	Possible subcontracting opportunity
			Flooring Contractor
Ceiling/Flooring	\$42,270.00	H	Possible subcontracting opportunity
			Painting Contractor
Painting	\$23,074.00	I	Possible subcontracting opportunity
Column cladding	\$605,209.00	J	OPEN
			Mechanical Contractor
Fire protection	\$95,000.00	K	Possible subcontracting opportunity
			Plumbing Contractor
Plumbing	\$15,000.00	L	Possible subcontracting opportunity
			HVAC Contractor
HVAC	\$97,000.00	M	Possible subcontracting opportunity
			Electrical Contractor
Electrical	\$541,275.00	N	Possible subcontracting opportunity
	\$2,543,750.00		

Small Business Development Signature:  Date: 12 / 24 / 2012

* Trades/Subtrades identified for Small Business participation by SBD CM

SBD CM REVIEW FORM

TRADES/SUBTRADES	AMOUNT	PKG	COMMENTS
	\$2,543,750.00		
Allowance account	\$381,562.50		
Allowance general conditions	\$261,008.00		
MCC fee	\$253,631.11		
	\$3,439,951.61		
Pre-construction project order draft service cost	\$16,084.00		
TOTAL	\$3,456,035.61		