



Small Business Development Division Project Worksheet

Project/Contract Title: MIA - CC "G" EXISTING SWITCHGEAR REPLACEMENT AND GROUND SUPPORT SERVICES
Project/Contract No: MCC-S-100A
Department: AVIATION
Estimated Cost of Project/Bid: \$4,303,755.00
Description of Project/Bid: To establish a contract to upgrade all switchboards, panels, and associated feeders to include a new transformer at MIA - Concourse G.

Received Date: 05/29/2015

Funding Source:
AVIATION BONDS

Resubmittal Date(s):

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Trade Set Aside	SBE/CONS	
Workforce Goal	CWP	10.00%

Reasons for Recommendation

An analysis of the factors contained in Section VI, D of Implementing Order 3-22, indicate a Trade Set Aside is appropriate in the ELECTRICAL TRADE Package "A". This trade Package represents 84% of the total contract.

CWP Estimated Workforce: 10 CWP Workforce Recommendation: 1
CWP Designated Target Areas: Enterprise Zones, EMPOWERMENT ZONES
Trade Category: 238210-Electrical Contractors And Other Wiring Installation Contractors

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Electrical Contractors and Other Wiring Installation Contractors	SBE/CONS			105

Total

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒

Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☒ NO ☐

Building: YES ☒ NO ☐

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ **Tier 2 Set Aside** _____
Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____
Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____
No Measure _____ **Deferred** _____ **Selection Factor** _____
CWP _____

County Mayor/Designee

6/18/15
Date