



Small Business Development Division Project Worksheet

Project/Contract Title: MIA - RELOCATION OF I.C.E. OFFICES TO SUITE 11508
Project/Contract No: MCC-V-099-A
Department: AVIATION
Estimated Cost of Project/Bid: \$363,061.00
Description of Project/Bid: To establish a contract for upgrades to the existing hangars at MIA. Work consists of demolition, floors, ceilings, doors, windows, fire protection, HVAC, and electrical.

Received Date: 08/11/2015
Funding Source: AVIATION BONDS
Resubmittal Date(s):

Contract Measures Recommendation		
Measure	Program	Goal Percent
Trade Set Aside	SBE/CONS	
Workforce Goal	CWP	10.00%

Reasons for Recommendation
<p>An analysis of the factors contained in Section VI, D of Implementing Order 3-22, indicate a Trade Set-Aside is appropriate in the trades Packages of: "A" General Work; "B" Doors & Windows; "C" Floors & Ceiling; "D" Painting; "E" Fire Protection; "F" HVAC; and "G" Electrical. These trade Packages represent \$304,871.00.</p> <p>CWP Work Order Driven</p> <p>Trade Category: 236220-Commercial And Institutional Building Construction</p>

Small Business Contract Measure Recommendation				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Commercial and Institutional Building Construction	SBE/CONS			
Total				

Living Wages: YES NO
Highway: YES NO
Heavy Construction: YES NO

Responsible Wages: YES NO
Building: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	_____ County Mayor/Designee		Date _____