



Small Business Development Division Project Worksheet

Project/Contract Title: HURRICANE IRMA RELATED REPAIRS (SOUTH END STATIONS)
Project/Contract No: RPQ NO. MDFRD-546-IRM-S
Department: FIRE DEPARTMENT
Estimated Cost of Project/Bid: \$15,000.00

Received Date: 12/28/2017

Funding Source:
 FIRE RESCUE TAXING
 DISTRICT

Resubmittal Date(s):

Description of Project/Bid: The Miami Dade Fire Rescue Department (MDFR) is seeking authorization to advertise a project for various repairs at various fire stations located on the South end of Miami Dade County. These repairs are required due to damages sustained during Hurricane Irma. The repairs are comprised of the following: fencing/barb wire/gate repairs/replacement, concrete repairs/replacement, screen enclosure repairs, and roof/gutter repairs.

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/CONS	

Reasons for Recommendation

An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the funding source (FEMA).
 CWP Not Applicable: Federally Funded
 Trade Category: 236220-Commercial And Institutional Building Construction

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Commercial and Institutional Building Construction	SBE/CONS			
Total				

Living Wages: YES NO
 Highway: YES NO
 Heavy Construction: YES NO
Responsible Wages: YES NO
 Building: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ Tier 2 Set Aside _____
 Set Aside _____ Level 1 _____ Level 2 _____ Level 3 _____
 Trade Set Aside (MCC) _____ Goal _____ Bid Preference _____
 No Measure _____ Deferred _____ Selection Factor _____
 CWP _____

 SBD Director Date: 1-3-18