


Memorandum



Date: 02/12/2015

To: **Laurie Johnson**
Sustainability, Planning, and Economic
Enhancement Department (SPEED)

From: Francisco Trujillo PM, Public Housing and Community
Development 

Subject: Review Committee - Notification Only for Federally Funded Project New Fire
Pump connection to generator. Palm Court Fla. 5-65

SENT VIA EMAIL

PHCD respectfully requests that the following **federally funded** item be submitted to the Review Committee (RC) for **information purposes only** for. New Fire Pump Fire Controller for Palm Court Fla 5-65

Project RPQ 161175

Thank you for your assistance, I can be reached at (786) 469-4125 Email:
ftrujil@miamidade.gov

CC: Lester Solas, Director


ANALYSIS FOR CSBE GOAL RECOMMENDATION

PROJECT TITLE: Emergency Fire Pump Controller
PROJECT NUMBER: FLA 5-65
DEPARTMENT: PHCD
ESTIMATED COST OF CONSTRUCTION: \$74,000
FUNDING SOURCE: CFP
DESCRIPTION OF PROJECT: Fire Pump Controller

TASK DESCRIPTION

**ESTIMATED UNITS ESTIMATED CSBE COSTS CSBE QUANTITY
COST**

TOTAL CONSTRUCTION



Francisco Trujillo PHCD, Asset Project Manager

2/12/2015

Date Submitted to DBD

DEPARTMENT INPUT

CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): Davis Bacon 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: Palm Courts Emergency Fire Pump Controller replacement MCC 7360 Plan CICC 7360-0/08

*Reference corresponding project number when submitting a work order

Contract/Project Title: MCC 7360 Plan-CICC7360-0/08

Description/Scope of Work:

The existing emergency fire pump controller ceased to work as it was the original from 1975. This equipment was replaced as an emergency for the safety of the residents.

Approximate Construction Budget for this project is:

Estimated Cost: \$74,000 Funding Source: US HUD

Location of Project (street address or beginning and ending points) i.e.

930 NW 95 St.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
Electrical Contractor	1	150 calendar days
Plumbing Contractor		
Roofing Contractor		

Comments: This emergency was funded by USHUD Capital Fund Program (CFP)

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: _____

Date submitted to DBD: 2/12/15
Contact Person: FRANCISCO TRUJILLO.
Telephone No.: 786-469-4125