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MIAMI-DADE COUNTY, FLORIDA
Human Services ‘ REQUEST FOR PRICE QUOTATION (RPQ)
Energy and Facilities Programs Contract No: MCC 7360 Plan - CICC 7360-0/08

Division RPQ No: EC-HOPEVI-40C2
701 NW 1 CT, suite 1100

Miami, FI 33136

Community Action and

MIAMID

This RPQ is issued under the terms and conditions of the MCC 7360 Plan .

Date Issued: 6/8/2015 Bid Date Due: 6/22/2015 Time Due: 02:00 PM
Bid shall be Submitted Via: Sealed Envelope to:

Name: Hope VI 40 Y Certification EMail: ericco@miamidade.gov
Address: 701 NW 1 CT. Suite 1100 Fax: 786-469-4750

RPQ Added: 6/8/2015 User Bidder Request: N/A Bond AdmJ/OMB Approval: N/A Bidders Added: N/A

Project Number: EC-HOPEVI-40C2 Estimated Value: $11,000.00
(excluding contingencies and dedicated allowances)

Project Name: HOPE VI 40Y Certification Repairs Emergency: N
Project Location: 2500 NW 82nd ST ESP: N UAP: N
SITE # LOCATION 1 DIST ESTIMATE T-S-R
#75724 Multiple locations countywide 30 $11,00000 0-0-0
Department Contact: Eric Coffie Phone No: 786-469-4730 Fax No: 786-469-4750
Project Manager; Eric Coffie Phone No: 786-469-4730 Fax No: 786-469-4750
Document Pickup: Contact: Phone: Date:
Document Pickup: Location:
Mandatory: Date: Time: Location:

PreBid Meeting: Y_ N 6/16/2015 10:00 AM 2500 NW &2nd ST
Site Meeting: Y_ N 6/16/2015 10.00 AM 2500 NW 62nd ST
Type of Contract: Single Trade Method of Award: Lowest Responsible Bidder
Performance/Payment Bond Required: N Bid Bond Required: N Insurance Required: Y _
Addition Insurance Required: N_ Addition Insurance Amount; $0.00
Comm Dist: District 3 Davis Bacon: Y AIPP: N  $0.00
Prevailing Wage Rate Requirements: Building Construction SBD Subcontract Forms Required: N
Date Advertised: Review Committee Date:
SBE—Con. Requirements: Y 100.00% Trade Set-a-side: N
DBE Requirements: N 0.00% DBE Subcontract Forms Required: N
CWP Requirements: N 0.00%
SBD Dates: Received: S0l Date: Compliance: N Memo Date:

_— . ) o/, Add
Type: License: Count: Work%: Bidders
Primary Electrical Contractor 999
Anticipated Start Date: 6/28/2015 Calendar Days for Project Completion: 45
Liquidated Damages / $$ Perday: Y  $200.00 Method of Payment: Lump Sum
CAPITAL BUDGET PROJECT # - DESCRIPTION MCC ESTIMATE
990989899- Non Capital Project $11,000.00
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FUNDING SOURCE:

SOURCE PROJECT NUM SITE# MCC ESTIMATE
CDBG Reimbursement N/A N/A $11.000.00
Awarded To: SBE-Con. Exp Date: Paid Amt: $30.00
Collusion Affidavit Received: N_ Date Collusion Affidavit Received:
Base Amt: $0.00 Cont Amt: $0.00 Ded Amt: $0.00 Award Amt: 3$0.00
Insurance: ISD Reviewed: N Date Approved: GL Ins Exp Dt:
P & P Bond: Risk Approved: N Date Approved: WC Ins Exp Dt:

AL Ins Exp Dt:

Scope of Work: (Contracter must obtain and submit all permits prior to performing any work.)

Scope of Work

Hope VI Center

2500 NW 62nd Street
Miami FL. 33147

GENERAL CONDITIONS

The Contractor shall perform the services with the standard of skilt care and diligence which a competent and suitably
qualified person performing such services could reasonably be expected to exercise and in accordance with the Work
Write-Up; work must be performed in a professional, "Workman like Manner”, alf work is for a commercial facility therefore
all wark must meet Building Department requirement for commercial properties.

Coniractor must provide, warranties and all permits as required for all trades involved, also must maintain necessary
insurances and licenses. The contractor shall be required to coordinate all work, verify all site conditions and make
submittals as required for approval to Miami Dade County CAHSD Project Manager. Also the contractor is respansible for
all work done by any sub-contracter and shall require that all sub-contractor pull all necessary permits according to their
triads. Clean up on a daily basis.

Provide labor, materials and equipment to haul away all debris created by the work being done at the property as
indicated below.

Patch and match the areas disturbed as a result of this work, ali areas disturbed as a result of work must be restored to
original conditions.

Construction work must begin within fifteen (15) days from contract execution and shall be carried on at a rate that
insures its full completion on or before the date of completion as stipulated in the Notice to Proceed.

The contractor understands that the completion of the work within the contract peried is of the essence to the contractor,
and accepts that the contract period for this work is forty five (45) calendar days.

The contractor and Miami-Dade CAHSD hereby agree that prior to completion; liquidated damages at the rate of $200.00
dollars per calendar day wili be deducted from the contract price for time overrun projects.

Contractor must verify measurements, sizes and quantity. All measurements, sizes and guantities in this work write up
are approximate. The contractor is responsible for verifying exact measurements, sizes prior fo submitting a quote.
Contractor shall forward to the Project Manager (Eric Coffie) discrepancies which would require a change to the
specifications prior to submitting their bid.

PROJECT INTENTION

Hope VI Center

Community Action Health and Humans Services Department (CAHSD), Miami, FL (Hope VI Center) has the need for a
firm to furnish iabor, matetials and perform work at 2500 NW 62nd Street, Miami, FL 33147.

The goal is to fulfill the guidelines for recertification of electrical systems of forty (40} year structures in Miami Dade
County by doing the following:

i) Electrical work

i) Exterior Lighting

iy Parking ot lights

1} Electrical Work: Provide labor, materials and equipment to repair all electrical work mentioned on the attached 40
certification engineering report. Provide labor and materials and equipment, to relocate electrical breaker panel located in
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the rear communications room to the outside of property.
Notes: The pull station at Exit Door may have to be relocated. Coniractor is responsible for relocation of any/all fire alarm
system devices if required.

2) Exterior Lighting: Provide labor, materials and equipment to add light fixtures on building, both wall packs and ceiling
mounted light fixtures. All exterior lights must operate on a photometric cell.

Notes:

» No electrical conduit to be instalted on the exterior of the building.

« Contractor is responsible to patch, paint and match the areas disturbed as a result of this work; all areas disturbed as a
result of work must be restored to original conditions.

3} Parking Lot Lighting: Provide labor, materials and equipment to install poled mounted fixtures in the parking lot located
on the west side of the facility. Contractor will be responsible for designing a lighting system that produces foot candle
requirements of parking lot design. Light poles must be a minimum of 15 feet high and installed fo meet building code and
manufacturers specifications, include hardware and materials for the installation of these light fixtures.

Contractor is responsible for electrical connection from source to light fixture according to building code and manufactures
specifications. Lights must turmn on and off with a photoelectric sensor.

Notes:

+ Existing light pole exists. Contractor may reuse existing pole if permitted by building department and allowed under
Florida Building and local codes.

+ Lighting system must meet 40 cerification requirements as indicated in the electrical engineers report provided. (Report
will be provided at pre bid meeting).

+ Wall packs can satisfy southeast parking lot light requirements shall photoemetric plan meet minimum foot candles as
required per code.

General Notes:

« Contactor is responsible for obtaining building plans, survey, specifications, permit drawings, and all permit approvals as
required by the Miami-Dade-Dade County permitting departments. Work must meet public work and building department
requirements.

» Specifications for bathroom accessories and light fixtures for interior and exterior will be provided at pre-bid meeting.
 Ali work must comply with the Florida Building Code and NEC.

+ Contactor is responsible for obtaining all documents required to pull all necessary permits, and finalize all permits.

+ Metro Dade Security Systems is the approved Miami Dade County vendor for Fire alarm systems.

* This is a commercial property, all material used in the must be of commercial grade.

+ Contractor is responsible for any additional electrical work or modification to structure required to complete the
installation of light fixtures.

Schedule of Values:

1. Efectrical Work....................... . $
2. Exterior Lighting..........c.oooo oo $
3. Parking Lot Lighting.............cco o8

4. Plans, drawings, Survey and permits...$

Total Cost $

Design Drawings Inciuded: N Shop Drawings Included: N Specifications Included: N
Project Qualifier: Eric Coffie Phone No: 786-469-4730 EMail: ericco@miamidade.gov
Comments:

In accordance with Miami-Dade County Implementing Order 3-8, Accounts Receivable Adjustments, if money is owed by
the Confractor to the County, whether under this Confract or for any other purpose, the County reserves the right to retain
such amount from payment due by County fo the Contractor under this Contract. Such retained amount shall be applied
to the amount owed by the Confractor to the County. The Contractfor shall have no further claim to such retained amounts
which shall be deemed full accord and satisfaction of the amount due by the County fo the Contracior for the applicable

payment due herein.
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Duncombe, Kellx (ISD)

From: Johnson, Laurie SD)

Sent: Tuesday, July 14, 2015 10:51 AM

To: Duncembe, Kelly (ISD), Adams-Parish, Traci {ISD)
Subject: FW: RPQ-HOPEVI-40C2Z Review commitee date

Good Morning Ladies,
Please print the subject RPQ from the CIiS review and process.

Thanks

Laurie Johnson, SBD Section Chief
Internal Services Department
Small Business Development
111 NW 1st Street #19 Floor, Miamj, FI 33128
Phone No. 305-375-3121 / Fax No. 305-375-3160

hitp://www.miamidade. gov/smallbusiness

Friarmb iR

“Delivering Excelfence Every Day”

Miami-Dade County is a public entify subject fo Chapter 119 of the Florida Sltatutes concerming public records.
E-mail messages are covered under such laws and thus subject fo disclosure,

Lt Please consider the environment before you print this email

From: Smith, Shenika McElroy (CAHSD)
Sent: Tuesday, July 14, 2015 10:48 AM

To: Johnson, Laurie (ISD)

Cc: Coffie, Eric {CAHSD)

Subject: RPQ-HOPEVI-40C2 Review commitee date

Good maorning Laurie,

Can you please provide me with a Review Committee date for RPQ-HOPEVI-40C2.
This RPQ is federal funded.

Scope of Work:

The goal is to fulfill the guidelines for recertification of electrical systems of forty (40) year structures in Miami Dade

County by doing the following:

Electrical work - relocate breaker panel
Extericr lighting - add wall packs and ceiling mounted fixtures
Parking lot lights - upgrade '

Shenika McElroy Smith

Miami-Dade County Community Action and Human Services Department
Energy and Facilities Division

701 NW 1st. court, 11-113

Miami, Florida 33136




Phone: 786-469-4738

Fax; 786-469-4750

Shenika@miamidade.gov

"Delivering Excellence Every Day"

Miami-Dade County - Community Action and Human Services - Community Acticn and Human Services




