



Small Business Development Division Project Worksheet

Project/Contract Title: CDBG SIDEWALK IMPROVEMENTS
Project/Contract No: 20120102
Department: PUBLIC WORKS DEPARTMENT
Estimated Cost of Project/Bid: \$73,381.00

Funding Source:
 CDBG

Received Date: 10/18/2012

Description of Project/Bid:

To establish a contract that consists of the construction of concrete sidewalks; clearing and grubbing; removal and disposal of tree roots and debris; preparation of sub-grade, removal and disposal of existing concrete pavements; construction of curb and gutters; detectable warning; Asphaltic driveway transition; replacement of water boxes and water meter vaults; adjustment of existing utility valve covers to new finished grades; installation of pull and junction boxes; and sodding.

Resubmittal Date(s):

Contract Measures Recommendation		
<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Goal	DBE	5.00%

Reasons for Recommendation
This is a federally funded project. CWP Not Applicable: Less than 250K Trade Category: 237310-Highway, Street, And Bridge Construction; 238990-All Other Specialty Trade Contractors

Analysis for Recommendation of a Goal				
<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
	DBE	\$3,669.05	5.00%	719
Total		\$3,669.05	5.00%	

Living Wages: YES NO
Highway: YES NO
Heavy Construction: YES NO

Responsible Wages: YES NO
Building: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal <u>5% DBE</u>	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	<u>V. Clark</u> SBD Director		<u>10/19/12</u> Date