



Small Business Development Division Project Worksheet

Project/Contract Title:	VIRGINIA KEY NORTH SHARED-USE PATH	Received Date:	04/17/2013
Project/Contract No:	RPQ NO. 20130036 (7360)	Funding Source:	GENERAL FUNDS
Department:	PUBLIC WORKS DEPARTMENT	(CAUSEWAYS)	
Estimated Cost of Project/Bid:	\$239,444.00	Resubmittal Date(s):	
Description of Project/Bid:	Work under this project consists of furnishing all supervision, labor, materials, equipment, tools and performing all operations necessary for the improvements to Virginia Key consisting of the installation of a shared used path along the north swale of the Rickenbacker Causeway. Incidental work includes minor milling and resurfacing, signing and paving markings.		

Contract Measures Recommendation		
Measure	Program	Goal Percent
Trade Set Aside	CSBE	

Reasons for Recommendation
An analysis of the factors contained in Section VI D of Implementing Order 3-22 indicate that the following contract measure is appropriate:
Trade Set-Aside: Traffic Stripes and Markings: Painted and/or Thermoplastic
CWP Not Applicable: Not in DTA; Less than 250K
Trade Category: 237310-Highway, Street, And Bridge Construction

Small Business Contract Measure Recommendation				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Highway, Street, and Bridge Construction	CSBE			
Total				

Living Wages: YES NO
 Highway: YES NO
 Heavy Construction: YES NO
Responsible Wages: YES NO
 Building: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	SBD Director		5/1/13 Date