












 RIF RESURFACING CONTRACT - $4.5M

ITEM # DESCRIPTION UNIT QTY UNIT PRICE AMOUNT($)

1-WSR SAW CUT EXIST. TRENCH AND REM.(2" MIN) S.F. 416 $2.20 $915.20

2-WSR REPLACEMENT OF BASE (8") & 6" ASPHALT S.F. 554 $4.90 $2,714.60

5WS1-A NIGTH DIFF. FOR MILLING P.N. 9 $500.00 $4,500.00

6WS1-A NIGTH DIFF. FOR RESURFACING P.N. 9 $500.00 $4,500.00

101-1-B MOBILIZATION W.O. 18 $700.00 $12,600.00

102-74-2 BARRICADES(Temporary , Type III,6') EA/DAY 5,174 $0.70 $3,621.80

102-76 FLASHING ARROW BOARD EA/DAY 203 $22.00 $4,466.00

102-8A RE-GRADE EXISTING SWALE S.Y. 37 $5.50 $203.50

102-99 VARIABLE MESSAGE SIGN (Temporary) EA/DAY 499 $30.00 $14,970.00

102-60-A WORK ZONE SIGNS EACH 1,478 $1.25 $1,847.50

110-4 REMOVAL OF EXISTING PAVEMENT S.Y. 129 $3.25 $419.25

110-4-1-1 REMOVAL AND DISPOSAL OF EXISTING CURB & GUTTER L.F. 3,881 $4.30 $16,688.30

110-4-2A
REMOVAL OF EXISTING CONCRETE(up to 8" thick, incl. base prep.) S.Y. 2,957 $6.50 $19,220.50

120-1 REGULAR EXCAVATION C.Y. 18 $2.20 $39.60

120-2-3 EMBANKMENT FOR ROAD BUILD-UP C.Y. 28 $6.50 $182.00

120-2-4 EMBANKMENT MATERIAL FOR SHOULDER C.Y. 28 $7.00 $196.00

160-4 TYPE "B" STABILIZATION S.Y. 28 $11.00 $308.00

200-2 BASE PREPARATION FOR NEW SIDEWALK S.Y. 203 $5.50 $1,116.50

200-1-2 LIMEROCK BASE (8" Double Course)(Primed) S.Y. 37 $16.50 $610.50

327-70 MILLING EXISTING PAVEMENT(1") S.Y. 272,811 $1.75 $477,419.25 %

334-2-13-1 HOT MIX ASPHALT TRAFFIC C, SP-9.5 TON 7,485 $105.00 $785,925.00 7485 40%

337-8-42 HOT MIX ASPHALT  FRICTION COURSETRAFFIC C, FC-9.5, PG 76-22 TON 11,271 $115.00 $1,296,165.00 11271 60%

425-4(2) ADJUSTING INLETS EA 18 $180.00 $3,240.00 18756 100% 18756

425-5 ADJUST MANHOLE EA 74 $330.00 $24,420.00

425-6 ADJUST VALVES BOXES EA 129 $200.00 $25,800.00

425-721E REMOVAL AND DISPOSAL OF EXIST.FRAMES MH EA 15 $380.00 $5,700.00

425-721F REMOVAL AND DISPOSAL OF EXIST.FRAMES W.V. EA 31 $350.00 $10,850.00

425-944B RECONSTRUCT MANHOLE EA 15 $330.00 $4,950.00

520-2A CONCRETE CURB AND/OR GUTTER(any type,inc.base prep.) L.F. 3,918 $16.00 $62,688.00

522-1(1) CONCRETE SIDEWALK(4"Thick,3,000  P.S.I. includes cost of pedestrian ramps and Sidewalk curbs) S.Y. 2,957 $24.00 $70,968.00

522-2 CONCRETE SIDEWALK(6"Thick,3,000  P.S.I. includes cost of pedestrian ramps and Sidewalk curbs) S.Y. 203 $35.00 $7,105.00

527-2 DETECTABLE WARNING ON WALKING SURFACE S.F. 1,608 $27.00 $43,416.00

575-1-1 SODDING(PENSACOLA BAHIA OR MATCH EX.) S.Y. 370 $4.00 $1,480.00

635-11-11 PULL BOX, METER TYPE (Polymer) AS 55 $486.00 $26,730.00

700-40-01 ROADSIDE SIGN (SINGLE POST)(LESS THAN 12 S.F.) AS 37 $270.00 $9,990.00

700-46-22 RESET EXISTING POST AND SIGN EA 31 $55.00 $1,705.00

705-71-361 36" TUBULAR DELINEATOR EA 37 $52.00 $1,924.00

706-1-12 REFLECTIVE PAVEMENT MARKERS(MONO-DIR) EA 6,523 $4.50 $29,353.50

710-11-121 PAINTED PAVEMENT MARKINGS(STANDARD, WHITE, SOLID 6") L.F. 87,078 $0.20 $17,415.60

710-11-122 PAINTED PAVEMENT MARKINGS(STANDARD, WHITE, SOLID 8") L.F. 942 $0.30 $282.60

710-11-123 PAINTED PAVEMENT MARKINGS(STANDARD,WHITE,SOLID 12") L.F. 13,250 $0.40 $5,300.00

710-11-124 PAINTED PAVEMENT MARKINGS(STANDARD,WHITE,SOLID 18") L.F. 462 $0.60 $277.20

710-11-125 PAINTED PAVEMENT MARKINGS(STANDARD,WHITE,SOLID 24") L.F. 7,392 $0.80 $5,913.60

710-11-141 PAINTED PAVEMENT MARKINGS(STANDARD)(WHITE)(SKIP)( 6") L.F. 31,601 $0.30 $9,480.30

710-11-160 PAINTED PAVEMENT MARKINGS(STANDARD)(WHITE)(MESSAGE) EA 37 $45.00 $1,665.00

710-11-170 PAINTED PAVEMENT MARKINGS(STANDARD)(WHITE)(ARROWS) EA 240 $28.00 $6,720.00

710-11-241 PAINTED PAVEMENT MARKINGS(STANDARD)(YELLOW)(SKIP)(6") L.F. 54,775 $0.30 $16,432.50

710-11-221 PAINTED PAVEMENT MARKINGS(STANDARD)(YELLOW)(SOLID)(6") L.F. 37,792 $0.30 $11,337.60

710-11-224 PAINTED PAVEMENT MARKINGS(STANDARD)(YELLOW)(SOLID)(18") L.F. 3,142 $0.60 $1,885.20

710-26-41A SOLID TRAFFIC STRIPE, PAINT - (4" WHITE, OR YELLOW) L.F. 6,893 $0.20 $1,378.60

711-2
SKIP TRAFFIC STRIPE(6' STRIPE, 10' SPACE) (WHITE THERMO) (6"WIDE) L.F. 55 $1.10 $60.50

711-5 GUIDELINES (6" DOTTED)(2'4' WHITE) (THERMOPLASTIC) L.F. 166 $1.10 $182.60

711-11-121 THERMOPLASTIC(WHITE)(SOLID) (6") L.F. 75,546 $0.70 $52,882.20

711-11-122 THERMOPLASTIC(WHITE)(SOLID) (8") L.F. 850 $0.90 $765.00

711-11-123 THERMOPLASTIC(WHITE)(SOLID) (12") L.F. 13,287 $1.30 $17,273.10

711-11-124 THERMOPLASTIC(WHITE)(SOLID) (18") L.F. 1,053 $1.95 $2,053.35

711-11-125 THERMOPLASTIC(WHITE)(SOLID) (24") L.F. 5,858 $2.60 $15,230.80

711-11-141 THERMOPLASTIC(WHITE)(SKIP) (6") L.F. 16,188 $1.00 $16,188.00

711-11-160 THERMOPLASTIC(WHITE)(MESSAGE) EA 37 $115.00 $4,255.00

711-11-170 THERMOPLASTIC(WHITE)(ARROWS) EA 203 $59.50 $12,078.50

711-11-221 THERMOPLASTIC(YELLOW)(SOLID) (6") L.F. 64,588 $0.70 $45,211.60

711-11-224 THERMOPLASTIC(YELLOW)(SOLID) (18") L.F. 1,386 $1.95 $2,702.70

711-11-241 THERMOPLASTIC(YELLOW)(SKIP) (6") L.F. 4,398 $1.00 $4,398.00

711-14-160 THERMOPLASTIC, PREFORMED,WHITE,MESSAGE L.F. 74 $270.00 $19,980.00

711-2A SKIP TRAFFIC STRIPE (4" WHT/YELL 6X10) L.F. 37 $0.90 $33.30

711-33-34 SKIP TRAFFIC STRIPE (4" WHT/YELL 10x30) L.F. 573 $0.90 $515.70

711-35-41 SOLID TRAFFIC STRIPE (4"WHITE)(THERMOPLASTIC) L.F. 4,823 $0.60 $2,893.80

711-36-41 SOLID TRAFFIC STRIPE (4"YELLOW)(THERMOPLASTIC) L.F. 111 $0.60 $66.60

711-72 REMOVAL OF EXISTING PAVEMENT MARKINGS(THERMO & PAINT) S.F. 277 $2.70 $747.90

$3,254,554.85 7125.00%

999 $325,455.49 7.13%

$3,580,010.34 78.38%

DEDICATED ALLOWANCES

102-10A OFF-DUTY LAW ENFORCEMENT OFICER LS 1.00 $90,000.00 $90,000.00

300-1-999 BITUMINUOS ADJUSTMENT LS 1.00 $65,000.00 $65,000.00

990 PERMIT ALLOWANCE LS 1.00 $6,000.00 $6,000.00

102-1P MAINTENANCE OF TRAFFIC  (2% OF BASE AMOUNT) LS 1.00 $65,091.10 $65,091.10

$226,091.10 4.95%

$3,806,101.43

$761,220.29 16.67%

$4,567,321.72 100.00%

CONCRETE

$220,085.80

7%

PAVEMENT        
MARKINGS

$306,884.35

9%

TOTAL CONSTRUCTION COST

TOTAL BASE AMOUNT

CONTINGENCY ALLOWANCE (10%)

SUB-TOTAL

Note: 10 Work 
Orders (MOT 

Permit $320.00 
each) + Contract 

Permit 
$500.00+$2,300.00= 

$6,000.00

TOTAL DEDICATED ALLOWANCES

CONSTRUCTION COST ESTIMATE

PROJECT ADMINISTRATION COST (20%)

Engineering Estimates  Resurfacing Contract 4.5 M (three contracts)  - May 3, 2019


