

Memorandum



Date: August 10, 2017

To: Gary Hartfield, Division Director
ISO Small Business Development

From: Vivian Forhat-Diaz
Engineer 3
Miami-Dade Aviation, Facilities Maintenance

Subject: Request for MCC 7360 Solicitation; RPQ# MDADGG-006 - MDAD/MCC Work Order-Based Program Emergency Priority Maintenance Construction Services for Glass & Glazing

The Miami Dade Aviation Department (MDAD) respectfully requests that you review the attached recommendation to access the Miscellaneous Construction Contract MCC 7360 for the Glass and Glazing Service Contract under the Work Based Program due to lack of response to our previously advertised MDADGG-005R.

The scope of work for this Request for Price (RPQ) consist of installation, repair and/or full replacement of glass panes, windows, entry doors, mirrors, Plexiglas structures, curtain walls, exterior and interior panels, glass blocks and any other glazing structures at all the facilities operated by MDAD. The total contract allocation for this RPQ will be \$250,000.00 for a maximum term of eighteen (18) months. Work shall be authorized on as needed basis via Work Orders issued by MDAD.

Due to the no participation received on a similar MDAD contract, RPQ# MDADGG-005R we request the Small Business Development Division of the Internal Service Department to allow this project to be advertised under MCC7360 Plan.

Thank you in advance for your cooperation.

A handwritten signature in green ink that reads "Vivian Forhat-Diaz".

Vivian Forhat-Diaz
Engineer 3
MDAD

Attachment:
Project Measure Analysis

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: MDADGG-006

*Reference corresponding project number when submitting a work order

Contract/Project Title: Glass & Glazing at all Operated MDAD Facilities Service Contract

Description/Scope of Work: Installation, repair and/or full replacement of glass panes, windows, entry doors, mirrors, Plexiglas structures, curtain walls, exterior and interior panels, glass blocks and any other glazing structures at all the facilities operated by the Miami-Dade Aviation Department (MDAD)

Estimated Cost: \$ 250,000.00 **Funding Source:** MDAD Reserve Maintenance Fund

Location of Project: (street address or beginning and ending points) i.e. 12345 NE 23rd Ct or Starts at 135 St. ends at 145 St.
Various TBD locations throughout MDAD's facilities and cargo buildings

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
Glass & Glazing	TBD based on Work orders issued and scopes required	540 (18 months)

Comments: No response were received on RPQ# MDADGG-005R

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: Insufficient certified vendors

Date submitted to DBD: 08/10/17

Contact Person: Vivian Forhat-Diaz

Telephone No.: 305-876-8311