



# Small Business Development Division Project Worksheet

Project/Contract Title: HVAC AND CONTROLS  
Project/Contract No: RTQ-00299(B)  
Department: FIRE RESCUE  
Estimated Cost of Project/Bid: \$0.00

Funding Source:

Received Date: 03/29/2016

Resubmittal Date(s):

Description of Project/Bid: Provide the necessary labor, equipment and materials, permits, and any other items or incidentals to Provide/Install & Program (4) Siemens Actuating Terminal Equipment Controller Base Variable Air Volume, to replace the existing JCI malfunctioning/obsolete device at Miami-Dade Fire Rescue Headquarters, 9300 NW 41 Street, Miami, FL 33178.

## Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure	SBE/CONS	

## Reasons for Recommendation

An analysis of the factors contained in the project package, as well as, the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the lack of available SBE-Con firms.

Trade Category: 238220-Plumbing, Heating, And Air-Conditioning Contractors

## Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Plumbing, Heating, and Air-Conditioning Contractors	SBE/CONS			

Total

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒

Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

## REVIEW RECOMMENDATION

Tier 1 Set Aside \_\_\_\_\_ Tier 2 Set Aside \_\_\_\_\_  
Set Aside \_\_\_\_\_ Level 1 \_\_\_\_\_ Level 2 \_\_\_\_\_ Level 3 \_\_\_\_\_  
Trade Set Aside (MCC) \_\_\_\_\_ Goal \_\_\_\_\_ Bid Preference \_\_\_\_\_  
No Measure \_\_\_\_\_ Deferred \_\_\_\_\_ Selection Factor \_\_\_\_\_  
CWP \_\_\_\_\_

SBD Director

Date

3/29/16