

# Small Business Development Pre-Bid/Pre-Work Calendar As of: 02/03/2017

PreBid Conf. Date	PreWork Conf. Date	Conf. Info	Bid Due Date	Dept.	Type	Project Number	Title	LW	Measures	CWP* Flag	Cntr #	Cntr Date	Res 1st
11/04/2016		SHEILA WINITZER CENTRAL ADMINISTRATION BUILDING (AUDITORIUM) 3300 NW 32ND AVENUE MIAMI, FLORIDA 33142 AT 9:00A.M.	02/13/2017	MT	RFP/RFQ	RQMT1600024	BATTERY- ELECTRIC TRANSIT BUSES AND CHARGING SYSTEM	N	NO MEASURE	N			
01/09/2017		111 N.W. 1ST ST, MIAMI, FL 33128.CONF RM 1011 - 10TH FLOOR OF THE STEPHEN P. CLARK CENTER AT 10:30 A.M.	02/27/2017	AV	A&E	A16-MDAD-03	TERMINAL OPTIMIZATION PROGRAM (TOP) FACILITYDESIGN SERVICES	N	GOAL	N			
01/12/2017		THE MIAMI INTERNATIONAL AIRPORT HOTEL CONCOURSE E, 7TH FLOOR, CONFERENCE ROOM C/D, MIAMI, FL 33122/10:00AM	02/10/2017	AV	PROCUREMENT	RFQ NO. MDAD-16-03	THE NON-EXCLUSIVE MANAGEMENT AGREEMENT FOR THE OPERATION OF THE MIA HOTEL AND RELATED AMENITIES	N		N			
01/17/2017		MIAMI-DADE AVIATION DEPARTMENT, 4200 NW 36 STREET, BUILDING 5-A, CONFERENCE ROOM "F", 4TH FLOOR, MIAMI, FLORIDA/2:00PM	02/06/2017	AV	RFP/RFQ	RFQ NO. MDAD-16-04	INTERACTIVE COMPUTER BASED TRAINING	N	GOAL	N			
01/18/2017		111 N.W. 1ST STREET, 15TH FLOOR, FRONT CONF. RM. MIAMI, FL AT 10:00 A.M.	02/08/2017	MT	CONSTRUCTION	RPQ NO. 20160345	ROADWAY RESURFACING CONTRACT	N	TRADE SET ASIDE 1 TRADE SET ASIDE 2 GOAL	W			
01/25/2017		111 NW 1ST STREE, 10TH FLOOR, CITT CONFERENCE ROOM 1011, MIAMI, FL, 33128/10:00AM	02/17/2017	AV	A&E	E16-MDAD-10	AVIATION ACOUSTICAL AND LAND USE COMPATIBILITY PLANNING SERVICES	N	NO MEASURE	N			
01/26/2017		10161 CIRCLE PLAZA WEST, PERRINE, FLORIDA 33157 AT 10:00 A.M.	02/07/2017	HD	CONSTRUCTION	RPQ NO. 2799	UFAS SITEWORK	N	NO MEASURE	N			
01/31/2017		5536 NW 21 AVE MIAMI 33142/10:30AM	02/22/2017	PR	CONSTRUCTION	RPQ NO. 154151	PARTNERS PARK - WALKWAY AND BALLFIELD IMPROVEMENTS	N	NO MEASURE	N			
02/02/2017		111 N.W. 1ST STREET, 14TH FLOOR FRONT CONFERENCE ROOM AT 10:00 A.M.	02/22/2017	MT	CONSTRUCTION	RPQ NO. 20160333	DRAINAGE IMPROVEMENTS PROJECT MULTIPLE SITES	N	LEVEL 1 SET ASIDE	Y			

\* Y = Applicable  
N = Not Applicable  
W = Work Order Driven

# Small Business Development Pre-Bid/Pre-Work Calendar As of: 02/03/2017

PreBid Conf. Date	PreWork Conf. Date	Conf. Info	Bid Due Date	Dept.	Type	Project Number	Title	LW	Measures	CWP* Flag	Cntr #	Cntr Date	Res 1st
02/07/2017		JACKSON MEDICAL TOWER PROCUREMENT CONFERENCE ROOM SUITE 819	02/24/2017	PHT	PROCUREMENT	RFP 16-14259-LK	ACQUISITION AND IMPLEMENTATION OF PATIENT CONTROLLED ANALGESIA (PCA) PAIN PUMPS	N		N			
02/10/2017		275 NW 2ND STREET, 3RD FLOOR TRAINING ROOM.	03/03/2017	PR	CONSTRUCTION	RPQ NO. 320801-13- 001-B	PELICAN HARBOR MARINA PUMP STATION IMPROVEMENTS AND NEW FORCE MAIN	N	GOAL	N			
			02/10/2017	PD	RFP/RFQ	RQPD1700004	LAW ENFORCEMENT SPECIALIZED TRAINING SIMULATOR	N	SELECTION FACTOR	N			
			02/14/2017	HD	PROCUREMENT	RQID1700043	PUBLIC HOUSING ANSWERING SERVICE	N	NO MEASURE	N			
			02/20/2017	ID	PROCUREMENT	RQID1700006	ATM MACHINES / INSTALL AND OPERATE	N	NO MEASURE	N			
			03/03/2017	ID	PROCUREMENT	RQID1600042	TRAFFIC CONTROL ACCESSORIES	N	BID PREFERENCE	N			
			09/20/2019	HD	CONSTRUCTION	RPQ NO. 178116	REPLACEMENT OF DETERIORATED SEWER LINE ON THE EXTERIOR OF BUILDING	N	LEVEL 1 SET ASIDE	N	1	10/11/2016	N

\* Y = Applicable  
N = Not Applicable  
W = Work Order Driven