Suarez, Caesar (ISD)

From: Sent: To:	Suarez, Caesar (ISD) Wednesday, March 23, 2016 6:34 PM 'tico@acgraphics.com'; 'ariel@advancedmultisign.com'; 'charessechesterpr@msn.com'; 'suzan@circleofonemarketing.com'; 'melinda@cowendesign.com'; 'design@digigraphix.net'; 'rmoser@gatewaysunlimited.com'; 'tgmarshall@jetgraphics.com'; 'kfdesign@bellsouth.net'; 'accounting@matrix2.com' 'designmg@bellsouth.net'; 'nationwideprint@bellsouth.net'; 'ariano@nimbusb.com' 'punlimit@bellsouth.net'; 'tom_graboski@tgadesign.com'; 'diane@vcink.com'						
Subject: Attachments:	Johnson, Laurie (ISD); Martin, Marcia (ISD); Castro, Angel (ISD); Etienne, Eddy (ISD); White, Lourdes (ISD); Jamal, Rambeau (ISD) RE: 03-22-2016-B Verification To Bid, SBE/Goods & Services aaa-03-22-2016-b-project-package.pdf.pdf						
Good Afternoon,							
Project Number: AAA-03-22-2016	5-B						
Project Title: Event Wall Grap	hics						
SBD is in the process of placing a small business measure on the subject project but we need your help. Please review the information below and respond accordingly, ensuring that all applicable questions are answered. The deadline to respond is 4:45 PIVI, Thursday, March 24, 2016. AAA-03-22-2016-B will be for the purchase of graphics. In addition to the attached specifications and a							
sample proof, vendors are re	quired to comply with the following additional specifications below:						
 The vendor must create graphics for the Event Wall, located on the Event Level of the facility. Vendor will be provided with original image/photo to use to create Event Wall graphic. Vendor must have all materials required to create graphic. Size of graphics may vary, depending on the original image and placement of graphic on Event Wall. 							
 Once the Event Wall graphic is complete (which must first be approved, as discussed below), the vendor must deliver and install the graphic. Exact placement of graphic will be determined by appropriate employee(s). Vendor must have all materials required for indoor installation. 							
 Proofs/mock ups are requested employee(s). 	uired of the Event Wall graphics, which must be approved in writing by designated						
The proof/mock uIf the proof/mock electronically (via	up must be sent electronically (via email, as a PDF attachment) within 5 days of request. cup requires editing, the proof/mock up must be revised with such edits and resent email, as a PDF attachment) within 2 days of communicating the edits. completed and installed within 7 days of final approval.						
Please review the attached document and advise if your firm can provide the item(s) requested by							
placing a check mark next to each item in which your firm is able to provide.							
Name of Firm:	SBE/GS Certification #:						

Owner's Name: _____ Contact Person: ____

Date:		Contact #:		Email:	
-------	--	------------	--	--------	--

PLEASE REMEMBER THAT YOUR PARTICIPATION IN THE AVAILABILITY TO PROPOSE PROCESS IS VITAL IN ORDER FOR SBD TO PLACE SMALL BUSINESS MEASURES ON CONTRACTS.

Caesar Suarez

Capital Construction Projects Specialist
Small Business Development Division
Miami-Dade County Internal Services Department
111 NW 1st Street, 19th Floor, Miami, FL 33128

☐ Office: (305) 375-3115 ☐ Fax: (305) 375-3160
Email: caesars@miamidade.gov
Connect With Us on Twitter | Facebook | Instagram



"Help stimulate Miami's economy by supporting Small Businesses"

44H-03-22-2016-BATE 3/21/2016

RFI STATUS: SUBMITTED TO COUNTY

BFI 10; RF110/2

Affine tems

ECPUI ESTIMATED COST P/UNIT

PMP: POTENTIAL MINIMUM PURCHASE

PAP: POTENTIAL ANNUAL PURCHASE

PF: PURCHASE FREQUENCY

ETD: ESTIMATED DELIVERY TIME

BETALS	Create:and Install graphics of past *** There events for the Event Wall (Event Level of the *** The Graphic Androi is responsible for creating the graphic and Indoor Installation; see email for further details. Wall graphic material: 3M graphics, Imay vary, Wall graphic material: 3M graphics, IJJBQ; 3M 3520 Matte farminate. Arena will require proofinock up of graphics see email for	proof/mock up requirements and corresponding ideadities. See (2) attached photos.
	ν	***
	<u></u>	er frager speed park frequency and property and property of the frequency
超	ю	
PAP		The Process and Advanced to the Section 1
Pide	Martin Agent, 25°	The state of the s
ANN GTA	<u>←</u>	
ECPU		
MER PART #	Made to order	
MER	Made to order	Totaks
HEN	Creation and installation of graphics for smallers. Event Wall	



