



# Small Business Development Division Project Worksheet

Project/Contract Title: GOBOS  
Project/Contract No: AAA-09-19-2016-A  
Department: AMERICAN AIRLINES ARENA  
Estimated Cost of Project/Bid: \$0.00  
Description of Project/Bid: To establish a contract for the services to create and project custom glass Gobos.

Received Date: 09/19/2016  
Funding Source:

Resubmittal Date(s):

## Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/GS	

## Reasons for Recommendation

An analysis of the goods & services required for this contract, revealed insufficient availability. Out of five (5) certified SBE/GS firms contacted in the applicable commodity codes below, no firms responded as being able to satisfy the contract's requirements.

Commodity Code: 28545-Lamps, Projector; 80573-Stadium Lighting Equipment And Light Poles (See Class 285 For Lamps); 85550-Lighting Instruments: Border And Cyclorama Striplights, Follow Spotlights, Floodlights, Special Effects Lighting, Spotlights, Etc.; 85553-Lighting Systems, Complete

## Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Lighting Instruments: Border and Cyclorama Striplights, Follow Spotlights, Floodlights, Special Effects Lighting, Spotlights, etc.	SBE/GS			

Total

Living Wages: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

## REVIEW RECOMMENDATION

Tier 1 Set Aside \_\_\_\_\_ Tier 2 Set Aside \_\_\_\_\_  
Set Aside \_\_\_\_\_ Level 1 \_\_\_\_\_ Level 2 \_\_\_\_\_ Level 3 \_\_\_\_\_  
Trade Set Aside (MCC) \_\_\_\_\_ Goal \_\_\_\_\_ Bid Preference \_\_\_\_\_  
No Measure \_\_\_\_\_ Deferred \_\_\_\_\_ Selection Factor \_\_\_\_\_  
CWP \_\_\_\_\_ SBD Director \_\_\_\_\_ Date 9/21/16