



## Small Business Development Division Project Worksheet

Project/Contract Title: EATON 5PX UPS  
Project/Contract No: AAA-09-20-2017  
Department: AMERICAN AIRLINES ARENA  
Estimated Cost of Project/Bid: \$0.00  
Description of Project/Bid: Eaton 5PX UPS

Received Date: 09/20/2017  
Funding Source:  
Resubmittal Date(s):

### Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/GS	

### Reasons for Recommendation

A review of the criteria set forth in Implementing Order 3-41, an analysis of the of the project documents and the Verification to Bid process indicates a SBE-GS "No Measure" is appropriate for this project.  
Verifications of Availability to Bid Letters were sent to thirteen (13) firms certified in the applicable Commodity Codes and two (2) firms responded as being able to meet the project's requirements

Commodity Code: 20545-Power Supplies, Surge Protectors, Uninterrupt, 20767-Power Supplies: Surge Protectors, Uninterruptible Power Supplies, Switches, Etc.; 28504-Back-Up Systems, Battery Operated (Emergency); 28754-Power Supplies, Computer Room; 28755-Power Supplies (Not Computer Room)

### Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Power Supplies, Surge Protectors, Uninterrupt	SBE/GS			

Total

Living Wages: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

*Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.*

### REVIEW RECOMMENDATION

Tier 1 Set Aside \_\_\_\_\_ Tier 2 Set Aside \_\_\_\_\_  
Set Aside \_\_\_\_\_ Level 1 \_\_\_\_\_ Level 2 \_\_\_\_\_ Level 3 \_\_\_\_\_  
Trade Set Aside (MCC) \_\_\_\_\_ Goal \_\_\_\_\_ Bid Preference \_\_\_\_\_  
No Measure \_\_\_\_\_ Deferred \_\_\_\_\_ Selection Factor \_\_\_\_\_  
CWP \_\_\_\_\_

SBDD Director

Date