**Small Business Development Division**

**Project Worksheet**

**Project/Contract Title:** SWITCHGEAR FAILURE REPAIRS

**Project/Contract No:** RQAV1500019

**Department:** AVIATION

**Estimated Cost of Project/Bid:** $75,000.00

**Description of Project/Bid:** To establish a contract for an emergency electrical repair that affected the main chiller plant located at bldg. #3099, which left several critical pieces of equipment without power.

---

### Contract Measures Recommendation

<table>
<thead>
<tr>
<th>Measure</th>
<th>Program</th>
<th>Goal Percent</th>
</tr>
</thead>
<tbody>
<tr>
<td>No Measure</td>
<td>SBE</td>
<td></td>
</tr>
</tbody>
</table>

### Reasons for Recommendation

**NO MEASURE - EMERGENCY**

There are nineteen (19) SBE-G&S firms certified in the required commodity code.

**Commodity Code:** 90939-Electrical Services: Heating And Cooling, L

---

### Small Business Contract Measure Recommendation

<table>
<thead>
<tr>
<th>Subtrade</th>
<th>Cat.</th>
<th>Estimated Value to Base Bid</th>
<th>Availability</th>
</tr>
</thead>
<tbody>
<tr>
<td>SBE</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

**Living Wages:** YES [X] NO

**Responsible Wages:** YES [X] NO

*Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.*

---

### REVIEW RECOMMENDATION

<table>
<thead>
<tr>
<th>Tier 1 Set Aside</th>
<th>Tier 2 Set Aside</th>
</tr>
</thead>
</table>

<table>
<thead>
<tr>
<th>Set Aside</th>
<th>Level 1</th>
<th>Level 2</th>
<th>Level 3</th>
</tr>
</thead>
</table>

<table>
<thead>
<tr>
<th>Trade Set Aside (MCC)</th>
<th>Goal</th>
<th>Bid Preference</th>
</tr>
</thead>
</table>

**No Measure:** Deferred

**CWP:**

---

**Revised by:** [Signature]

**Date:** 4/2/15

---

**County Mayor/Designee:** [Signature]

**Date:**

---

**Received Date:** 03/31/2015