



Small Business Development Division Project Worksheet

Project/Contract Title: BULK DELIVERY SODIUM HYPOCHLORITE AND MONTHLY TANKS RENTAL
Project/Contract No: RQID1400027
Department: INTERNAL SERVICES DEPARTMENT
Estimated Cost of Project/Bid: \$178,000.00
Description of Project/Bid: To establish a contract for the purchase of bulk delivery sodium hypochlorite and monthly tanks rental for various Miami-Dade County swimming pools operated by Parks, Recreation and Open Spaces Department.

Funding Source: GENERAL
Received Date: 02/19/2014
Resubmittal Date(s):

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Bid Preference	SBE	

Reasons for Recommendation

BID PREFERENCE

The seven (7) SBE firms certified in the required Commodity Code were polled; one responded as not able to satisfy the scopes of services. (The requirements consistent with the scopes of services for this project are of a complex nature).

Commodity Code: 885-Water And Wastewater Treating Chemicals; 88500-Water And Wastewater Treating Chemicals; 88538-Chlorine, Liquefied; 88540-Chlorinating And Oxidizing Agents: Bromohydantoin, Chloroisocyanurates, Hypochlorites, Etc. (For Swimming Pool Disinfection)

Small Business Contract Measure Recommendation

<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
Total				

Living Wages: YES NO

Responsible Wages: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION


Tier 1 Set Aside _____ Tier 2 Set Aside _____

Set Aside _____ Level 1 _____ Level 2 _____ Level 3 _____

Trade Set Aside (MCC) _____ Goal _____ Bid Preference _____

No Measure _____ Deferred _____ Selection Factor _____

CWP _____


 SBI Director
 2/26/14
 Date