



## Small Business Development Division Project Worksheet

**Project/Contract Title:** RECTANGULAR RAPID FLASHING BEACONS (RRFB) AS MADE BY  
R.D. JONES, STOP EXPERTS, INC.  
**Project/Contract No:** RQID1600010  
**Department:** PUBLIC WORKS AND WASTE MANAGEMENT  
**Estimated Cost of Project/Bid:** \$200,000.00  
**Description of Project/Bid:** To establish a contract to purchase RRFB units (enhancer units), repair parts for existing units and diagnostic services for out of service units.

**Received Date:** 12/09/2015

**Funding Source:**  
GENERAL FUNDS

**Resubmittal Date(s):**

### Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/GS	

### Reasons for Recommendation

No measure – Sole source

Of the seven manufacturers of RRFB's approved for use by FDOT, PWWM has standardized to AGC Electric, Inc, who is the only distributor allowed to sell in the state of Florida.

Commodity Code: 03527-Beacons, Visual And Runway Lights; 05583-Switches And Flashers, Automotive; 55096-Warning Lights, Flashers, And Flashing Arrow Boards (See Class 285-76 For Streetlights And Standards)

### Small Business Contract Measure Recommendation

Subtrade	Cat. SBE/GS	Estimated Value	% of Items to Base Bid	Availability
				213

**Total**

**Living Wages:** YES ☐ NO ☒

**Responsible Wages:** YES ☐ NO ☒

*Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.*

### REVIEW RECOMMENDATION

**Tier 1 Set Aside** \_\_\_\_\_ **Tier 2 Set Aside** \_\_\_\_\_  
**Set Aside** \_\_\_\_\_ **Level 1** \_\_\_\_\_ **Level 2** \_\_\_\_\_ **Level 3** \_\_\_\_\_  
**Trade Set Aside (MCC)** \_\_\_\_\_ **Goal** \_\_\_\_\_ **Bid Preference** \_\_\_\_\_  
**No Measure** \_\_\_\_\_ **Deferred** \_\_\_\_\_ **Selection Factor** \_\_\_\_\_  
**CWP** \_\_\_\_\_ **SBD Director** \_\_\_\_\_ **Date** 12/11/15