Project/Contract Title: EMERGENCY FOR MAINTENANCE AND REPAIR ELEVATORS  
Project/Contract No: RQID1800029  
Department: INTERNAL SERVICES  
Estimated Cost of Project/Bid: $2,686,012.00  
Description of Project/Bid: Emergency maintenance and repair services for elevators and escalators located at Miami-Dade County owned or leased buildings  
Received Date: 12/01/2017

Small Business Contract Measure Recommendation

<table>
<thead>
<tr>
<th>Measure</th>
<th>Program</th>
<th>Goal Percent</th>
</tr>
</thead>
<tbody>
<tr>
<td>No Measure</td>
<td>SBE/GS</td>
<td></td>
</tr>
</tbody>
</table>

Reasons for Recommendation

An analysis of Implementing Order 3-41, as well as, an analysis of the factors contained in the project package indicates a No Measure is appropriate as this is an Emergency contract for elevator/escalators maintenance and repair services county-wide. There are no certified SBE firms in the applicable commodity codes.

Commodity Code: 295-Elevators, Building Type; 29500-Elevators, Escalators, And Moving Walks (Building Type); 29570-Passenger Elevators And Parts; 91013-Elevator Installation, Maintenance And Repair

Small Business Contract Measure Recommendation

<table>
<thead>
<tr>
<th>Subtrade</th>
<th>Cat.</th>
<th>Estimated Value</th>
<th>% of Items to Base Bid</th>
<th>Availability</th>
</tr>
</thead>
<tbody>
<tr>
<td>SBE/GS</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Living Wages: YES X NO [ ]
Responsible Wages: YES [ ] NO X

Responsive Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

**REVIEW RECOMMENDATION**

Tier 1 Set Aside __________________________ Tier 2 Set Aside __________________________

Set Aside Level 1 Level 2 Level 3

Trade Set Aside (MCC) Goal Bid Preference

No Measure Deferred Selection Factor

CWP __________________________

[Signature] 12/6/17

SRE Director Date