



Small Business Development Division Project Worksheet

Project/Contract Title: HEAVY DUTY ROAD SERVICE TRUCKS
Project/Contract No: RQMT1500018
Department: TRANSIT
Estimated Cost of Project/Bid: \$610,000.00

Funding Source:
 FTA

Received Date: 10/01/2015

Resubmittal Date(s):

Description of Project/Bid: To establish a contract for the purchase of up to 4 new Heavy Duty Road Service Trucks (Truck) complete with Cab & Chassis, Utility Body and all equipment as specified herein for Miami-Dade County (County) on behalf of Miami-Dade Transit (MDT) department for non-revenue use, purchased with funds from the Federal Transit Administration. The quantity of Trucks purchased will be contingent upon the unit cost per Truck and the total funds programmed for this purchase.

Contract Measures Recommendation		
Measure	Program	Goal Percent
No Measure	SBE/GS	

Reasons for Recommendation

An analysis of Implementing Order 3-41, as well as an analysis of the factors contained in the project package indicates a No Measure is appropriate for this contract due to the Funding Source (FTA). As of 10/05/2015, there is only one (1) SBE/GS firm certified in the commodity code below.


Commodity Code: 07051-Trucks (Over One Ton Capacity)

Small Business Contract Measure Recommendation				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Trucks (Over One Ton Capacity)	SBE/GS			
Total				

Living Wages: YES NO

Responsible Wages: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	 ABD Director	10/7/15 Date	