MIAMIDADE	Small	Business Devel Project Wor	-	n		
COUNTY		Frojeci wor	RSHEEL			
Project/Contract Title:	HEAVY DUTY ROAD SH	ERVICE TRUCKS		Receiv	ed Date:	10/08/2015
roject/Contract No:	RQMT1600002	02 Funding Source:				
Department:	TRANSIT FTA					
Estimated Cost of Project/Bid:	\$610,000.00			Resut	omittal Date(s): 10/01/2015
escription of Project/Bid:	To establish a contract for the purc Body and all equipment as specific revenue use, purchased with funds unit cost per Truck and the total fu	ed herein for Miami-Dade Count from the Federal Transit Admin	y (County) on behalf of Miami- istration. The quantity of Trucks	Dade Transit (MDT) de	partment for non-	
	Contra	act Measures Recomme	ndation	adda arranga an	and the second se	
	<u>Measure</u>	Program	Goal Percent			
	No Measure	SBE/GS				
	R	easons for Recommends	tion	1997 - C. Stranger and		
An analysis of Implementing	a term contract to allow for the p Order 3-41, as well as an analys ng Source (FTA). As of 10/21/2	is of the factors contained ir	the project package indicat	es a No Measure is a ommodity code belo	ppropriate for w.	
Commodity Code: 07051-Tru	icks (Over One Ton Capacity)	<u> </u>				
	Small Busine	ss Contract Measure Re	commendation	and the second	a Street at the second second	
Subtrade		Cat.	Estimated Value	% of Items to Base Bid	Availability	
Trucks (Over One Ton Ca	pacity)	SBE/GS				
	20 001 0 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1					
		Total				
		The second se			113 M4 MARK	•
Living Wages: YES	NOV				1104	•
Living Wages: YES	NO X					

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION					
Tier 1 Set Aside	Tier 2 Set Aside				
Set Aside Level 1	Level 2 Level 3				
Trade Set Aside (MCC)	Goal Bid Preference				
No Measure	Deferred Selection Factor				
CWP	10/2/11				
	(SBD) Director Date				

*