Small Business Development Division
Project Worksheet

Project/Contract Title: DOCKSIDE CONTAINER HANDLING CRANES AT THE SEAPORT
Project/Contract No: RQSP1500910
Department: SEAPORT
Estimated Cost of Project/Bid: $40,000,000.00
Description of Project/Bid: Design, fabrication, erection, painting, transportation, installation, testing and commission of initially four (4) with option to obtain four more) 65 Long Ton Capacity, Super-Post-Panamax, “H” Frame, Dockside, Rail-mounted Gantry Container Handling Cranes (the "Cranes") as the completed and tested structures includes a warranty of the same.

Received Date: 11/21/2016
Resubmittal Date(s):

Contract Measures Recommendation

<table>
<thead>
<tr>
<th>Measure</th>
<th>Program</th>
<th>Goal Percent</th>
</tr>
</thead>
<tbody>
<tr>
<td>No Measure</td>
<td>SBE/GS</td>
<td></td>
</tr>
</tbody>
</table>

Reasons for Recommendation
An analysis of the factors contained in the project package, as well as an analysis of implementing Order 3-41 indicates a No Measure is appropriate for this contract due to the funding source (FDOT).

There are no certified SBE firms in the applicable commodity code.

Commodity Code: 56039-Cranes, All Kinds (Except Automotive And Road And Bridge Building)

Small Business Contract Measure Recommendation

<table>
<thead>
<tr>
<th>Subtrade</th>
<th>Cat. SBE/GS</th>
<th>Estimated Value</th>
<th>% of Items to Base Bid</th>
<th>Availability</th>
</tr>
</thead>
</table>

Total

Living Wages: YES [ ] NO [x] Responsible Wages: YES [ ] NO [x]

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside ___________________________ Tier 2 Set Aside ___________________________

Set Aside Level 1 Level 2 Level 3

Trade Set Aside (MCC) Goal Bid Preference

No Measure Deferred Selection Factor

CWP ___________________________ SDP Director 11/30/16 Date