



Small Business Development Division Project Worksheet

Project/Contract Title: REPLACEMENT OF NICEVISION SMART VIDEO RECORDERS
Project/Contract No: RQSP1600003
Department: SEAPORT
Estimated Cost of Project/Bid: \$424,725.00
Description of Project/Bid: The purpose of this solicitation is to purchase NiceVision Smart Video Recorders for PortMiami. The equipment is required by PortMiami to replace current NiceVision Smart Video Recorders for various locations at PortMiami.

Funding Source:
STATE FUNDS

Received Date: 04/21/2016

Resubmittal Date(s):

Contract Measures Recommendation

| Measure | Program | Goal Percent |
|------------|---------|--------------|
| No Measure | SBE/GS | |

Reasons for Recommendation

An analysis of Implementing Order 3-41, as well as an analysis of the factors contained in the project package indicates a No Measure is appropriate for this contract due to partial funding source (FDOT). As of 5/2/2016, there are two (2) SBE/GS firms certified in the commodity code below.

Commodity Code: 84069-Video Camera-Recorders, Accessories And Parts (Television Studio Type)

Small Business Contract Measure Recommendation

| Subtrade | Cat. | Estimated Value | % of Items to Base Bid | Availability |
|--|--------|-----------------|------------------------|--------------|
| Video Camera-Recorders, Accessories and Parts (Television Studio Type) | SBE/GS | | | |

Total

Living Wages: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

| | |
|-----------------------|---------------------------|
| Tier 1 Set Aside | Tier 2 Set Aside |
| Set Aside Level 1 | Level 2 Level 3 |
| Trade Set Aside (MCC) | Goal Bid Preference |
| No Measure | Deferred Selection Factor |
| CWP | SBD Director Date 5/6/16 |