

Department of Small Business Development

Pre-Bid/Pre-Work Calendar

As of: 11/19/2010

PreBid Conf. Date	PreWork Conf. Date	Conf. Info	Bid Due Date	Dept.	Type	Project Number	Title	LW	Measures	CWP Flag	Cntr #	Cntr Date
11/03/2010		111 NW 1 ST - 15TH FL REAR CONF RM @ 10AM	11/24/2010	PW	CONSTRUCTION	RPQ NO. 20100528	ARRA ADA BUS STOPS ACCESS FM# 428390-3	N	GOAL - DBE	N		
11/04/2010		111 NW 1 STREET, 14TH FLOOR, REAR CONFERENCE ROOM/10:00 A.M.	12/01/2010	PW	CONSTRUCTION	RPQ NO. 20100611	CORAL GABLES WATERWAY BANK STABILIZATION PROJECT PHASE XI	N	NO MEASURE	N		
11/04/2010		111 NW 1 STREET, 14TH FLOOR, REAR CONFERENCE ROOM/10:00 A.M.	12/03/2010	PW	CONSTRUCTION	RPQ NO. 20100612	CORAL GABLES WATERWAY BANK STABILIZATION PROJECT PHASE XII	N	NO MEASURE	N		
11/09/2010		111 NW 1 STREET, 14TH FLOOR FRONT CONFERENCE ROOM/10:00 A.M.	11/22/2010	PW	CONSTRUCTION	RPQ NO. 20100684	DRAINAGE IMPROVEMENT PROJECT FOR MULTIPLE SITES	N		N		
11/09/2010		111 NW 1 ST - 15TH FL REAR CONF RM @ 2PM	11/24/2010	PW	CONSTRUCTION	RPQ NO. 20100530	ARRA PEDESTRIAN SIGNALS REPLACEMENT, FM# 428385-2	N	GOAL - DBE	N		
11/09/2010		111 NW 1 STREET - 15TH FL REAR CONF ROOM @ 2PM	11/24/2010	PW	CONSTRUCTION	RPQ NO. 20100531	ARRA PEDESTRIAN SIGNALS REPLACEMENT, FM# 428385-3	N	GOAL - DBE	N		
11/09/2010		3575 S LEJEUNE RD - RM 135 @ 9AM	11/30/2010	WS	CONSTRUCTION	S-846 ESP	ONE YEAR COUNTYWIDE CONTRACT FOR CLEANING AND TELEVISIONING OF LARGE DIAMETER SEWERS WITH COUNTY OPTION TO RENEW FOR AN ADDITIONAL THREE YEARS ON A YEARLY BASIS (SIC 16)	N	NO MEASURE	N		
11/09/2010		2525 NW 62 STREET, 2ND FLOOR MAIN CONFERENCE ROOM/10:00 A.M.	12/03/2010	SW	CONSTRUCTION	RPQ NO. 10E011	NORTH EAST TRANSFER STATION 40- YEAR BUILDING RECERTIFICATION REPAIRS (STRUCTURAL ELECTRICAL)	N		N		
11/10/2010		111 NW 1 ST - 15TH FL FRONT CONF RM @ 10AM	11/22/2010	PW	CONSTRUCTION	RPQ NO. 20100533	ARRA ROADWAY RESURFING/PAVEMENT MARKINGS, FM #428389-1 AND FM# 428598-1	N	GOAL - DBE	N		
11/10/2010		111 NW 1 ST - 15TH FL FRONT CONF RM @ 10AM	11/24/2010	PW	CONSTRUCTION	RPQ NO. 20100534	ARRA ROADWAY RESURFACING, FM# 428389-2	N	GOAL - DBE	N		
11/10/2010		111 NW 1 STREET, 14TH FLOOR REAR CONFERENCE ROOM/10:00 A.M.	12/01/2010	PW	CONSTRUCTION	RPQ NO. 20100686	DRAINAGE IMPROVEMENT PROJECT	N		N		
11/23/2010		TRAILER @ 2PM	11/23/2010	JDBAS	MARLINS	BP NO. 88	NEW MARLINS BALLPARK - PUBLIC INFRASTRUCTURE - LAWRENCE CANAL PUMP STATION REBUILD (SIC 17)	N	GOAL - COMMUNITY WORKFORCE GOAL GOAL - CSBE	Y		

* Y = Applicable
N = Not Applicable
W = Work Order Driven

Department of Small Business Development

Pre-Bid/Pre-Work Calendar

As of: 11/19/2010

PreBid Conf. Date	PreWork Conf. Date	Conf. Info	Bid Due Date	Dept.	Type	Project Number	Title	LW	Measures	CWP Flag	Cntr #	Cntr Date
11/23/2010		111 NW 1ST STREET - 1ST FL @ 10AM	12/03/2010	GS	CONSTRUCTION	SPCC-SM-001 (7360)	STEVEN P. CLARK CENTER - SUBMETER INSTALLATIONS (EECBG)	N		N		
11/23/2010		111 NW 1 STREET, 15TH FLOOR FRONT CONFERENCE ROOM/10:00 A.M.	12/06/2010	PW	CONSTRUCTION	RPQ NO. 20100694	PEOPLE'S TRANSPORTATION PLAN (PTP) ADA RAMPS AND CONNECTORS IMPROVEMENT PROJECT	N		N		
11/24/2010		3300 NW 32 AVE (AUDITORIUM) @ 2PM	12/13/2010	MT	CONSTRUCTION	PROJECT NO. IRP029	REPLACEMENT OF AIR COMPRESSORS AT ALL BUS LOCATIONS	N	GOAL - DBE	N		
11/30/2010		750 NW 18TH TERRACE/9:30 A.M.	12/14/2010	HD	CONSTRUCTION	RPQ NO. 112741	CLAUDE PEPPER - SPALLING CONCRETE & REPLACEMENT OF ALL RAILING	N	NO MEASURE	N		
11/30/2010		275 NW 2ND STREET - 3RD FL @ 10AM	12/20/2010	PR	CONSTRUCTION	422807/07/001	CRANDON PARK MARINA - CHARTER BOAT DOCK AREA - SEAWALL AND WOOD PILING REPLACEMENT PROJECT	N		N		
12/03/2010		7000 NW 41 STREET/10:00 A.M.	12/15/2010	CR	CONSTRUCTION	TGK-18134	TGK CORRECTIONAL FACILITY PRIME COATING SYSTEM (SIC 17)	N	NO MEASURE	N		
12/07/2010		3575 S. LEJEUNE ROAD, RM. 135/9:30 A.M.	12/20/2010	WS	CONSTRUCTION	S-845 (A)	42" RECLAIMED WATER MAIN PHASE I: SW 127TH AVE. FROM C-1W TO METRO ZOO (SIC 16)	N	GOAL - CSBE	N		
12/08/2010		360 NE 185TH STREET @ 10AM	12/17/2010	MT	CONSTRUCTION	159140	SERVICES TO INSTALL SECONDARY GUIDE RAILS AT CORAL WAY CENTRAL & N.E. BUS WASHES	N	NO MEASURE	N		
			11/22/2010	CR	PROCUREMENT	RQCR1000027	OVENS, ROLL-IN ROTATING RACK (ELECTRIC)	N	BID PREFERENCE	N		
			11/23/2010	JM	PROCUREMENT	ITB NO. 10-4741	FURNISH PROFESSIONAL SERVICES FOR SALES TAX CREDITS THROUGH THE STATE OF FLORIDA	N		N		
			11/23/2010	JM	PROCUREMENT	RFP NO. 10-5290	INFORMATION TECHNOLOGY SYSTEMS AUDIT SERVICES	N		N		
			11/24/2010	CU	PROCUREMENT	RQCU1100001	STAGE LIGHTING AND FIXTURES FOR THE SOUTH MIAMI-DADE CULTURAL ARTS CENTER	N	BID PREFERENCE	N		
			11/24/2010	MT	PROCUREMENT	RQPM1000182	UNIFORMS & ACCESSORIES FOR M-D TRANSIT	N	BID PREFERENCE	N		
			11/24/2010	PM	PROCUREMENT	RQCU1100003	SECURITY ACCESS SYSTEM SMDCC	N		N		
			12/01/2010	AV	PROCUREMENT	RQAV10000065	IRON MOUNTAIN NEARPOINT SOFTWARE LICENSES & MAINTENANCE AND SUPPORT	N	BID PREFERENCE	N		
			12/08/2010	JM	PROCUREMENT	RFP NO. 10-5206	JANITORIAL SERVICES	N		N		
			12/17/2010	PM	RFP/RFQ	RQPD1100003	ELECTRONIC TRAFFIC CRASH REPORTING SYSTEM	N		N		

* Y = Applicable
N = Not Applicable
W = Work Order Driven