

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 3  
September 26, 2022

PROJECT: Roadway Improvements to NE 151 Street from East of Railroad Tracks to Bay Vista Boulevard.  
Project No. 20210092

BID DUE DATE: October 5, 2022; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE ADVERTISEMENT FOR BIDS:

A. Bid Submittal Deadline:

1. Bid Submittal Deadline has been changed from September 28, 2022, to October 5, 2022. Time and place remain unchanged.

**END OF ADDENDUM NO. 3**

 on behalf of

Alfredo E. Muñoz, P.E.

Chief, Capital Improvements Division

Department of Transportation and Public Works (DTPW)

AM:kf

cc: Barbara Mesa, DTPW	Fabiana Gonzalez, PE, DTPW	Alejandro Barrios, DTPW
Katherine Fernandez, DTPW	Jackeline Fusel, ISD	Clerk of the Board
Miguel Soria, PE, DTPW	Marcia Martin, ISD	Project File