

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 2  
October 22, 2021

PROJECT: Roadway Improvements to NW 37th Avenue from NW 36th Street to NW 79th Street Project No. 20210093

BID DUE DATE: November 3rd, 2021; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE ADVERTISEMENT FOR BIDS:

A. Bid Submittal Deadline:

1. Bid Submittal Deadline has been changed from October 27, 2021, to November 3<sup>rd</sup>, 2021. Time and place remain unchanged.

**END OF ADDENDUM NO. 2**



Alfredo E. Muñoz, P.E.

Chief, Capital Improvements Division

Department of Transportation and Public Works (DTPW)

AM:rb

cc: Roxana Bayarre, P.E. DTPW	Fernando Mardones, DTPW	Alejandro Barrios, DTPW
Rene Idarraga, P.E., DTPW	Marcia Martin, ISD	Clerk of the Board
Katherine Fernandez, DTPW	Jackeline Fusel, ISD	Project File
Miguel Soria, DTPW	Luis, Eduardo M., WASD	