

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 3  
March 29, 2022

PROJECT: Intersection Improvements to Old Cutler Rd. at SW 152 St. and SW 184 St.  
Project No. 20220013

BID DUE DATE: April 6, 2022; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

Changes to the Bid Form

1. Delete Bid Form dated 2/16/2022 under Section 2 of the Solicitation Documents, in its entirety and replace it with attached Revised Bid Form for Addendum No.3 dated 3/29/2022. The changes performed to the Bid Form are as follows:
  - a. Replace quantity for Pay Item 425-1-541A "Inlets, Ditch Bottom, Type D, <10", to 12 EA.

**END OF ADDENDUM NO. 3**



Alfredo E. Muñoz, P.E.  
Chief Capital Improvements Division  
Department of Transportation and Public Works (DTPW)

AM:lh

c: Laura Hernandez, DTPW

Barbara Mesa, DTPW

Alejandro Barrios, DTPW

Jonathan Escalante, ISD

Miguel Soria, P.E, DTPW

Jacqueline Fusel, ISD

Project File

Roxana Bayarre, P.E., DTPW

Laurie Johnson, ISD

Rene Idarraga, P.E, DTPW

Marcia Martin, ISD

Leo Oña, P.E, DTPW

Rene Idarraga

Clerk of the Board

REVISED BID FORM FOR ADDENDUM No.3

**Bid Form**

**PROJECT TITLE:** Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

**PROJECT NO:** 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
102-1A	1.0	L.S.	MAINTENANCE OF TRAFFIC			
102-30-13	1.0	L.S.	TEMPORARY HIGHWAY LIGHTING (Illuminating Roadway)			
104-10-3	8,647.0	L.F.	Sediment Barrier			
104-18	15.0	EA.	Inlet Protection System			
110-1-1B	1.0	L.S.	CLEARING AND GRUBBING			
110-4-10A	1,404.0	S.Y.	REMOVE AND DISPOSE EXISTING CURB & GUTTER			
<b>Note: Includes also the removal and disposal of existing sidewalks, ramps and miscellaneous concrete in areas not included in the clearing and grubbing pay item.</b>						
110-7-1B	3.0	EA	RELOCATE MAIL BOX			
120-1	10,107.0	C.Y.	REGULAR EXCAVATION			
120-2-2	739.0	C.Y.	BORROW EXCAVATION -[(Contractor supplied, truck measurement) (This item is contingent upon field conditions and may be increased, decreased, or eliminated by the Engineer)]			
160-4	25,264.0	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)			
200-1-3	1,801.0	S.Y.	LIMEROCK BASE (4" Thick, Primed)			

REVISED BID FORM FOR ADDENDUM No.3

**Bid Form**

**PROJECT TITLE:** Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

**PROJECT NO:** 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
200-1-10	19,601.0	S.Y.	LIMEROCK BASE (8" Thick, Primed)			
286-1	339.0	S.Y.	TURNOUT CONSTRUCTION			
327-70-01	3,338.0	S.Y.	MILLING, 1" AVERAGE DEPTH			
334-2-11	119.0	TON	HOT MIX ASPHALT, TRAFFIC A			
334-2-13-2	2,200.0	TON	Hot Mix Asphalt, Traffic C, SP-12.5			
337-8-42	1,284.0	TON	Hot Mix Asphalt Friction Course, Traffic C, FC-9.5, PG 76-22			
350-30-13	640.0	S.Y.	Concrete Pavement for Roundabout Apron, 12" Depth			
400-1-15	10.0	C.Y.	CLASS I CONCRETE [(Miscellaneous) (Collars, pipe plugs,structure plugs etc.) (This item is contingent upon field conditions and may be increased decreased or eliminated by the Engineer)]			
425-1-332	1.0	EA	INLET, (Curb Type P-3) (>10')			
425-1-341	5.0	EA.	INLETS ( CURB ) TYPE P-4< 10'			
425-1-351	9.0	EA.	INLET CURB ( TYPE P-5 )< 10 '			
425-1-353	1.0	EA.	INLETS (Curb) (TYPE P-5) (>10')			

REVISED BID FORM FOR ADDENDUM No.3

**Bid Form**

**PROJECT TITLE:** Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

**PROJECT NO:** 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
425-1-355	2.0	EA.	INLET TOP, CURB [(Type 5) (Includes adjustment to box, if necessary)] ( PARTIAL )			
425-1-361	4.0	EA.	INLET, CURB (Type P-6) < 10'			
425-1-442	1.0	EA	INLET (Curb) (Type J-4) (>10')			
425-1-331C	3.0	EA.	INLET CURB TYPE P-3 < 10'			
425-1-341A	4.0	EA.	INLET CURB TYPE P-4 > 10'			
425-1-362A	5.0	EA.	INLET (Curb Type P-6) (>10')			
425-1-451B	1.0	EA.	INLET (Curb) Type J-5 (<10')			
425-1-541A	12.0	EA	Inlets, Ditch Bottom, Type D, <10'			
425-1-903A	1.0	EA.	INLET CURB TYPE P-11<10'			
425-2-61	6.0	EA	MANHOLES, P-8, <10'			
425-2-62	2.0	EA	MANHOLES, P-8, >10'			
425-5	1.0	EA.	ADJUST MANHOLE (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)			

REVISED BID FORM FOR ADDENDUM No.3

**Bid Form**

**PROJECT TITLE:** Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

**PROJECT NO:** 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
425-5-1	7.0	EA.	ADJUST MANHOLE (Utilities) (Miami-Dade Water & Sewer Only)			
425-6	21.0	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)			
430-175-118	3,408.0	L.F.	PIPE CULVERT OPTIONAL MATERIAL, Round Shape, 18"			
443-70-4-3	1,141.0	L.F.	French Drain (24" diameter perforated pipe; trench depth 15 ft. BLS)			
520-1-7(1)	2,367.0	L.F.	CONCRETE MEDIAN CURB (TYPE "E")			
520-2-12	290.0	L.F.	CONCRETE CURB (Type "D")			
520-1-10B	6,900.0	L.F.	CONCRETE CURB AND GUTTER (Type F)			
522-2(1)	1,186.0	S.Y.	CONCRETE SIDEWALK (6" THICK) (Includes driveways)			
520-2-2	342.0	L.F.	CONCRETE CURB (Type "B")			
527-2	746.0	S.F.	DETECTABLE WARNING ON WALKING SURFACE			
570-1-2	9,165.0	S.Y.	PERFORMCE TURF (Sodding)			
520-2-8A	484.0	L.F.	CONCRETE CURB & GUTTER (Type RA)			

REVISED BID FORM FOR ADDENDUM No.3

**Bid Form**

**PROJECT TITLE:** Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

**PROJECT NO:** 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
580-3	2,320.0	L.F.	Tree protection barricades			
580-322-4A	60.0	EA	TREE REMOVAL AND DISPOSAL (12" TO 24")			
580-322-5A	3.0	EA	TREE REMOVAL AND DISPOSAL (24" to 36" Dia.)			
522-1(1)	995.0	S.Y.	CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs)			
630-2-12	3,882.0	L.F.	CONDUIT, Furnish & Install, Directional Bore			
580-322-2A	37.0	EA.	TREE REMOVAL AND DISPOSAL (6" to 12" Dia.)			
635-2-11	52.0	EA.	PULL & SPLICE BOX, Furnish & Install, 13" x 24" COVER SIZE			
639-1-121	2.0	AS.	Electrical Power Service Underground, Meter Furnished by Power Company			
639-1-620	2.0	AS.	Electrical Power Service, Remove Underground			
646-1-60	3.0	EA	Aluminum Signals Pole, Remove			
649-26-3	8.0	EA.	Steel Mast Arm Assembly, Remove, Shallow Foundation-Bolt on Attachment			
670-5-600	2.0	AS.	Traffic Controller Assembly, Remove controller with cabinet			

REVISED BID FORM FOR ADDENDUM No.3

**Bid Form**

**PROJECT TITLE:** Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

**PROJECT NO:** 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
700-1-50	5.0	AS.	Single Post Sign, Relocate			
700-1-11B	63.0	AS.	SINGLE POST SIGN, F&I Ground Mount, Up to 12 SF			
700-2-50	4.0	AS.	MULTI- POST SIGN, GROUND MOUNT, RELOCATE			
700-3-601	24.0	EA	SIGN PANEL, REMOVE, UP TO 12 SF			
700-40-02	10.0	AS.	ROADSIDE SIGNS {(DOUBLE POST) (12 THRU 25 S.F.)}			
706-3	1,632.0	EA	REFLECTIVE PAVEMENT MARKER (See plan sheet for details)			
706-3B	2.0	EA.	REFLECTIVE PAVEMENT MARKER (Blue/Blue)			
710-90	2.0	L.S.	PAINTED PAVEMENT MARKINGS- FINAL SURFACE			
711-5	610.0	L.F.	GUIDELINES [(6" DOTTED) (2'-4' White) (Thermoplastic)]			
711-11-121	11,684.0	L.F.	THERMOPLASTIC (White) (Solid) (6")			
711-11-122	526.0	L.F.	THERMOPLASTIC (White) (Solid) (8")			
711-11-123	900.0	L.F.	THERMOPLASTIC (White) (Solid) (12")			

REVISED BID FORM FOR ADDENDUM No.3

**Bid Form**

**PROJECT TITLE:** Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

**PROJECT NO:** 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
711-11-124	155.0	L.F.	THERMOPLASTIC (White) (Solid) (18")			
711-11-125	13.0	L.F.	THERMOPLASTIC (White) (Solid) (24")			
711-11-160	23.0	EA.	THERMOPLASTIC (White) (Message)			
711-11-170	75.0	EA	THERMOPLASTIC (White) (Arrows)			
711-11-221	11,000.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (6")			
711-11-224	369.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (18")			
711-11-241	1,019.0	L.F.	THERMOPLASTIC (Yellow) (Skip) (6")			
711-11-133A	240.0	L.F.	Thermoplastic, Standard, White, 12", (Skip/Dotted 10-30 or 3-9) Longitudinal Lines			
711-14-125	795.0	L.F.	THERMOPLASTIC, Preformed, White, Solid, 24" for Crosswalk			
715-1-113E	13,527.0	L.F.	CONDUCTOR - Furnish and Install three Conductor set of 2- # 6 RHW-XLP Stranded Black and White with 1- # 6 THWN Green.			
715-4-13	34.0	EA	LIGHT POLE COMPLETE, Furnish & Install Standard Pole Standard Foundation, 40' Mouting Height			
<b>Pay Item 715-4-13, Note: Top Mount (11 EA), 10' Arm Length (23 EA).</b>						



REVISED BID FORM FOR ADDENDUM No.3

# Bid Form

**PROJECT TITLE:** Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

**PROJECT NO:** 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
715-7-11	2.0	EA.	LOAD CENTER ( Includes Switch, Weatherhead & Wire at Service Point)			
715-500-1	34.0	EA.	POLE CABLE DISTRIBUTION SYSTEM [(Conventional)(Installation only Miami-Dade will supply kit)]			

**Total:** \_\_\_\_\_

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Identification Number: \_\_\_\_\_

D.C. Certificate of competency No: \_\_\_\_\_

Bidder's Name: \_\_\_\_\_

Bidder's telephone Number: \_\_\_\_\_

Bidder's address: \_\_\_\_\_

REVISED BID FORM FOR ADDENDUM No.3

Bid Form

PROJECT TITLE: Intersection Improvements to Old Cutler Rd at SW 152 Street and SW 184 Street.

PROJECT NO: 20220013

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	_____	_____	_____	_____	_____
B.	_____	_____	_____	_____	_____
C.	_____	_____	_____	_____	_____
D.	_____	_____	_____	_____	_____

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE