

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 1  
January 5, 2023

PROJECT: Safe Route to Schools Locations Phase 22 FM 439894-1, RPQ No: 20220029

BID DUE DATE: January 25, 2023; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14th Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PRE BID & BID SUBMITTAL DUE DATE:

1. Delete the Pre-Bid information in its entirety and replace with the following:

Due to the current situation with the COVID-19, DTPW is conducting virtual not mandatory Pre-Bid meetings.

Pre-Bid Meeting Conference Time & Location:

Conference date and time: Monday, January 9, 2023, 11:00 AM.  
Virtual Meeting Phone Number to Call: +1-415-655-0001 US Toll  
Access Code: 2310 110 2678

2. Change Bid Due Date from Wednesday, January 18, 2023, to Wednesday, January 25, 2023, time, and place remains unchanged.

**END OF ADDENDUM NO. 1**



Alfredo E. Muñoz, P.E.  
Chief, Capital Improvements Division  
Department of Transportation and Public Works (DTPW)

AM:kf

cc: Katherine Fernandez, DTPW	Alina Brito, FDOT	Laurie Johnson, ISD
Jhonnatan Escalante, ISD.	Clerk of the Board	Project File
Jon Orue, DTPW	Gunnar Wray, DTPW	Laura Hernandez, DTPW