

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 11
April 6, 2023

PROJECT: Culvert Replacement at SW 132 Ave. and C-100 Canal.
Project No. 20220136

BID DUE DATE: June 14, 2023; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE SUPPLEMENTARY CONDITIONS:

- A. Change Bid Due Date from Wednesday, April 12, 2023, to Wednesday, June 14, 2023. Time, and place remains unchanged.

Miami Dade County still waiting a Permit from South Florida Water Management District (SFWMD) and the Army Corp. of Engineering.

END OF ADDENDUM NO. 11



Alfredo E. Muñoz, P.E.

Chief, Capital Improvements Division

Department of Transportation and Public Works (DTPW)

AM:er

cc: Elva Reyes, DTPW
Marcia Martin, ISD.

Liza Herrera, P.E. DTPW
Clerk of the Board

Laurie Johnson, ISD
Project File