

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
October 13, 2022

PROJECT: Culvert Replacement at SW132 Ave. and C-100 Canal.
Project No. 20220136

BID DUE DATE: November 2, 2022; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

- A. Change Bid Due Date from Wednesday, October 19, 2022, to Wednesday, November 2, 2022, time, and place remains unchanged.

END OF ADDENDUM NO. 4



Alfredo E. Muñoz, P.E.
Chief, Capital Improvements Division
Department of Transportation and Public Works (DTPW)

AM:er

cc: Elva Reyes, DTPW
Marcia Martin, ISD.

Liza Herrera, P.E. DTPW
Clerk of the Board

Laurie Johnson, ISD
Project File