

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 2  
November 9, 2022

PROJECT: Intersection Improvements-Multiple Sites  
Project No. 20220140 (MCC 7360)

BID DUE DATE: November 16, 2022, 02:00P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

The Bid Opening Date will be postponed for November 16, 2022, at 2:00 P.M.

The Clerk of the Board has ceased activities due to tropical Storm Nicole. We apologize for the short notice. If you already submitted your bid, it will be open next week. At this time DTPW will not be answering questions or issuing additional modifications to this RPQ.

**END OF ADDENDUM NO. 2**

 on behalf of

Alfredo E. Muñoz, P.E.  
Chief, Capital Improvements Division  
Department of Transportation and Public Works (DTPW)

AM:aa

cc: Alicia Arce, DTPW  
Marcia Martin, ISD  
Clerk of the Board

Joaquin A. Rabassa, P.E, DTPW  
Katherine Fernandez, DTPW  
Project File