

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 2
November 17, 2022

PROJECT: Venetian Causeway Sweeping Contract
Project No. 20220163 (MCC 7360)

BID DUE DATE: November 30th, 2022, 02:00P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE SOLICITATION DOCUMENTS:

Delete Sub-Article G-2a, Method of measurement, of the Special Provisions from the Solicitation Documents and replace with the following:

- a. The sweeping services include the entire dedicated green separated/protected cycling lane and roadway which runs along the north and south side of Venetian Causeway, from curb to curb

END OF ADDENDUM NO. 2



Alfredo E. Muñoz, P.E.
Chief, Capital Improvements Division
Department of Transportation and Public Works (DTPW)

AM:aa

cc: Alicia Arce, DTPW
Marcia Martin, ISD
Clerk of the Board

Maria Kunhardt, DTPW
Katherine Fernandez, DTPW
Project File