

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM No. 1
July 3, 2023

PROJECT: Replacement of Bridge 874420 Over C-100A Canal
Project No. 20230013

BID DUE DATE: July 12, 2023; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE SPECIAL PROVISIONS:

1. Delete Subarticle B.1.a., and replace it with the following. Office size requirements has been amended.

FIELD OFFICE

B. Products

1. Field Office

- a. Furnish and install one (1) new, factory manufactured, mobile field office unit not less than 380 Square feet. Floor space shall be divided and shall include no less than one restroom and one private office. The private office shall be approximately 120 square feet. The Mobile Unit layout shall be consistent with either of the diagrams below. The private office will be located at an end of the mobile unit, if a mobile unit is provided by the contractor.

END OF ADDENDUM NO. 1



Alfredo E. Muñoz, P.E.

Chief Capital Improvements Division

Department of Transportation and Public Works (DTPW)

AM:lh

c: Laura Hernandez, DTPW	Katherine Fernandez, DTPW	Ryan Fisher, P.E. DTPW
Gabriel delgado, DTPW	Laurie Johnson, SBD	Marcia Martin, SBD
Caesar Suarez, SBD	Clerk of the Board	Project File