

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM No. 11
April 30, 2025

PROJECT: Biscayne Shores Pump Station Retrofit Nos. 109 and 110 and MIC Stormwater Pump Station Trash Rack Repair
Project No. 20230197-R

BID DUE DATE: June 4, 2025; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

- A. Change Bid Due Date from Wednesday, May 21, 2025, to Wednesday, June 4, 2025. Time and place remain unchanged.
- B. Change to the Covers: Volume 1 of 2 and Volume 2 of 2, the Aspirational DBE Contract Goal to 10.54%.
- C. Change to the Invitation to Bid, page 1, DBE Participation Percentage to 10.54%.

CHANGES TO SUPPLEMENTARY INSTRUCTIONS TO BIDDERS:

- A. Change to Article 1.04 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM, a race neutral Disadvantaged Business Enterprise (DBE) statewide aspirational goal to 10.54%.

CHANGES TO SUPPLEMENTARY CONDITIONS

- A. Change to Article 1.09 ADDITIONAL SBE-CONST CONTRACT MEASURE REQUIREMENTS, (DBE) the statewide Disadvantaged Business Enterprise (DBE) race neutral aspirational goal to 10.54%.

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM No. 11
April 30, 2025

END OF ADDENDUM NO. 11



Tiondra Wright
Chief, Capital Improvements Division
Department of Transportation and Public Works (DTPW)

TW:er

c: Elva Reyes, DTPW

Katherine Fernandez, DTPW

Liza Herrera, P.E., DTPW

Daryl Hildoer, P.E., DTPW

Caesar Suarez, SBD

Clerk of the Board

Project File