

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 1
April 19, 2024

PROJECT: Stormwater Pump Stations and Control Structures Improvements.
Project No. 20230219

BID DUE DATE: May 8, 2024; 02:00 P.M. **(REVISED)**

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

- A. Change Bid Due Date from Wednesday, April 24, 2024, to Wednesday, May 8, 2024, time, and place remains unchanged.

END OF ADDENDUM NO. 1



Alfredo E. Muñoz, P.E.
Chief, Capital Improvements Division
Department of Transportation and Public Works (DTPW)

AM:er

cc: Elva Reyes, DTPW	Liza Herrera, P.E. DTPW	Laurie Johnson, ISD
George Sibia, P.E., DTPW	Clerk of the Board	Project File