

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 2  
April 18, 2025

**PROJECT:** Caribbean Boulevard Bridge Replacement over C-1 N Canal  
RPQ No: 20240252  
MCC 7360 Plan - CICC 7360-0/08

**BID DUE DATE:** May 7th, 2025; 02:00 P.M. **(REVISED)**

**FROM:** Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

**TO:** Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

**A. CHANGES TO BID SUBMITTAL DUE DATE:**

1. Change Bid Due Date from Wednesday, April 23, 2025; to Wednesday, May 7th, 2025; time, and place remains unchanged.

**END OF ADDENDUM NO. 2**



Tiondra Wright  
Chief, Capital Improvement Division  
Department of Transportation and Public Works (DTPW)

TW: kf

cc: Alicia Arce, DTPW  
Gabriel Delgado, DTPW  
Eric Perez, SBD

Katherine Fernandez, DTPW  
Rene Idarraga, P.E., DTPW  
Clerk of the Board

Laurie Johnson, SBD  
Caesar Suarez, SBD  
Project File