

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 2
March 24, 2025

PROJECT: Roadway Improvements to NE 151st Street - Phase 1.
Project No. 20240269
MCC 7360 Plan- CICC 7360-08/8

BID DUE DATE: 04-09-2025; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Section
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

A. CHANGES TO THE INVITATION TO BID:

1. The Bid Opening Date has been extended to Wednesday, April 9th, 2025. The time and location remain unchanged.



END OF ADDENDUM NO. 2

Tiondra Wright, Division Chief.
Capital Improvements Division
Department of Transportation and Public Works (DTPW)

AM:tw

cc: Marco Movilla, DTPW	Katherine Fernandez, DTPW	Laurie Johnson, SBD
Leandro Ona, Chief, DTPW	Barbara Mesa Valdes, DTPW	Caesar Suarez, SBD
Alejandro Sauleda, DTPW	Maylin Torres, SBD	Eric Perez, SBD
	Project File	Clerk of the Board