

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
July 15, 2025

PROJECT: Traffic Signal Improvements South I
Project No. 20250048 (MCC 7360)

BID DUE DATE: July 23, 2025, 02:00P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE **INVITATION TO BID**:

- A. The Contract Estimated Value has been revised from \$2,848,648.72 to \$2,450,862.99.

CHANGES TO THE BID FORM

- A. Delete Bid Form in its entirety and replace it with the attached "Revised Bid Form for Addendum No. 4", dated 07/15/2025. Changes are as follows:

The following pay items were deleted from the bid form as follows:

1. Pay Item No. 102-91A, Pavement Marking Temporary (Skip) (Any width) (Yellow or White) (Paint) (10' stripe, 30' space), has been deleted.
2. Pay Item No. 370-70, Milling Existing Pavement [(1") (Payment for Greater Cuts will be Paid Proportionally)], has been deleted.
3. Pay Item No. 327-70-1A, Milling Existing Asphalt Pavement (1 Inch average depth), has been deleted.
4. Pay Item No. 334-2-13-1, Hot Mix Asphalt, Traffic C, SP-9.5, has been deleted.
5. Pay Item No. 337-8-42, Hot Mix Asphalt Friction Course, Traffic C, FC-9.5, PG 76-22), has been deleted.
6. Pay Item No. 580-327-02, Tree Removal Including Disposal. Greater than 10" to 24" Diameter. (Trunk Diameter measured 4' above the ground), has been deleted.

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
July 15, 2025

7. Pay Item No. 581-1-2, Relocate Trees and Palms, Palm, >=14' Of Clear Trunk, has been deleted.
8. Pay Item No. 639-1-122, Electrical Power Service, Furnish & Install, Underground, Meter Purchased by Contractor, has been deleted.
9. Pay Item No. 641-2-12, Prestressed Concrete Poles (Furnish & Install) (Type P-II Service Pole), has been deleted.
10. Pay Item No. 650-1-14, Traffic Signal, Furnish & Install, Aluminum, 3 Section, 1 Way, has been deleted.
11. Pay Item No. 650-1-18, Traffic Signal, Furnish & Install, Aluminum, 5 Section Straight, 1 Way, has been deleted.
12. Pay Item 650-1-313, Traffic Signal, Furnish & Install, 3 Section, 1 Way, Polycarbonate, has been deleted.
13. Pay Item 650-1-513, Traffic Signal, Furnish & Install, 5 Section, 1 Way, Polycarbonate, Has been deleted.
14. Pay Item No. 654-2-12, Rectangular Rapid Flashing Beacon, Furnish & Install- AC Powered, Complete Assembly- Back to Back, has been deleted.
15. Pay Item No. 665-1-12, Pedestrian Detector, Furnish & Install, Accessible, has been deleted.
16. Pay Item No. 684-1-1A, Managed Field Ethernet Switch, Furnish by Contractor & Install by Miami Dade County, has been deleted.
17. Pay Item No. 700-1-111, Single Column Ground Sign Assembly, F&I Ground Mount, Less Than 12 SF, has been deleted.
18. Pay Item No. 700-1-600, Single Column Ground Sign Assembly, Remove, has been deleted.
19. Pay Item No. 700-11-139, Electronic Display Sign, F&I Ground Mount- AC Powered, Speed Feedback Sign, has been deleted.
20. Pay Item No. 700-11-239, Electronic Display Sign, F&I Ground Mount- Solar Power, Speed Feedback, has been deleted.
21. Pay Item No. 703-200A, Channelizing Curb, has been deleted.
22. Pay Item No. 705-11-1, Delineator (Flexible Tubular), has been deleted.
23. Pay Item no. 706-1-3, Raised Pavement Marker, Type B, has been deleted.
24. Pay Item No. 711-11-241C, Thermoplastic, Standard, Yellow, 2-4 Dotted Guide Line /6-10 Dotted Extension Line, 6", has been deleted.
25. Pay Item no. 715-1-12, Lighting - Conductors (F & I) (No. 8 to No. 6), has been deleted.

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
July 15, 2025

- 26. Pay Item No. 715-1-13, Lighting - Conductors (F&I) (No. 4 to No. 2), has been deleted.
- 27. Pay Item No. 715-23, Light Pole Complete, F & I, Standard Pole Special Foundation, 40' Mounting Height, has been deleted.
- 28. Pay Item No. 715-51-1140, Light Pole Complete- Special Design, F&I, Single Arm Shoulder Mount, Aluminum, 40', has been deleted.
- 29. Pay Item No. 715-500-1, Pole Cable Distribution System [Conventional](Installation only Miami-Dade will supply kit)], has been deleted.

The quantities of the following pay items were changed as follows:

Pay Item	Description	Unit	Revised Quantity
104-18	Inlet Protection System	EA.	12
110-4-10	Remove And Dispose of Existing Curb and Gutter, Sidewalks Including Ramps and Miscellaneous Concrete in Areas Not Included in the Clearing and Grubbing Item	S.F.	267
110-4-10C	Remove and Dispose Existing Curb & Gutter	L.F.	130
337-7-82	Asphalt Concrete Friction Course, Traffic C, FC-9.5, PG 76-22	Ton	524
425-5-1	Adjust Manhole (Utilities) (Miami-Dade Water & Sewer Only)	EA.	7
425-6	Adjust Existing Valve Boxes (Miami-Dade County only) (This Item Is Contingent Upon Field Conditions and May be Increased, Decreased or Eliminated by the Engineer)	EA.	9
520-1-10	Concrete Curb & Gutter (Type F) (6" Curb, 18" Gutter) (Includes cost of limerock base and subgrade)	L.F.	456
520-2	Concrete Curb and Gutter (Any Type, Including Base Preparation)	L.F.	176
522-1(1)	Concrete Sidewalk [4" Thick, 3,000; P.S.I. Concrete at 28 Days (Includes the Cost of Pedestrian Ramps and Sidewalk Curbs)	SY	411

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
July 15, 2025

522-2	Concrete Sidewalk (6" Thick, 3000 P.S.I. Concrete at 28 Days) (Including Pedestrian Ramps and Sidewalk Curbs)	SY	317
527-2	Detectable Warning on Walking Surface	SF	356
575-1-1	Sodding (Pensacola Bahia or Match Existing) (Includes Watering)	SY	289
620-1-1	Grounding Electrode	LF	420
630-2-12	Conduit, Furnish & Install, Directional Bore	LF	2,990
632-7-1A	Traffic Control Cable - (11-21 Conductor)	L.F.	8,800
632-7-1B	Traffic Control Cable - (4-7 Conductor)	L.F.	3,800
635-2-11	Pull & Splice Box, Furnish & Install, 13" X 24" Cover size	EA.	104
635-2-12	Pull & Splice Box (F&I) 24" x 36" Cover Size	EA.	2
635-2-15B	Pull & Junction Boxes (F&I) (Fiber Optic) (24" X 36")	EA.	3
639-2-1	Service Wire [6 AWG With THW Insulation) (Three Conductor Set) (Black, White and Green)]	L.F.	959
639-3-11	Electrical Service (Includes Nema-3R Discon-nect Switch) Pole Conduit	AS.	5
649-21-3	Steel Mast Arm Assembly, Furnish & Install, Single Arm 40'	EA.	1
649-21-6	Steel Mast Arm Assembly, (F&I), Single Arm 50'	EA.	1
653-191	Pedestrian Signal, 1-Way (LED-Countdown)	AS.	10
653-192	Pedestrian Signal (F & I) (LED - Countdown) (Two Ways)	AS.	10
660-2-106	Loop Assembly, F&I, Type F	AS.	4

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
July 15, 2025

660-4-11	Vehicle Detection System- Video, F&I Cabinet Equipment	EA.	6
660-4-12	Vehicle Detection System- Video, F&I Above Ground Equipment	EA.	13
665-11	Pedestrian Detector (Includes Push Button Sign)	EA.	26
670-5-140	Traffic Controller Assembly (Furnish & Install) (Model 2070)	AS.	5
672-1-3	Install Traffic Controller Assembly - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)	AS.	1
685-1-13	Uninterruptible Power Supply System, Furnish and Install, Line Interactive with Cabinet	EA	2
700-1-50	Single Post Sign, Relocate	AS.	2
700-1-60	Single Post Sign, Remove	AS.	15
700-1-11B	Single Post Sign, F&I Ground Mount, up to 12 SF	AS.	22
700-3-201	Sign Panel, Furnish & Install, Overhead Mount, up to 12 SF	EA.	17
706-1-12	No Right Turn symbol [(R3-1) (24" X 24")]	EA.	358
711-11-121	Thermoplastic (White) (Solid) (6")	L.F.	4,233
711-11-122	Thermoplastic (White) (Solid) (8")	L.F.	111
711-11-123	Thermoplastic (White) (Solid) (12")	L.F.	2,347
711-11-124	Thermoplastic (White) (Solid) (18")	L.F.	489
711-11-125	Thermoplastic (White) (Solid) (24")	L.F.	962
711-11-141	Thermoplastic (White) (Skip) (6")	L.F.	80
711-11-160	Thermoplastic (White) (Message)	EA.	1

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
July 15, 2025

711-11-170	Thermoplastic (White) (Arrows)	EA.	14
711-11-221	Thermoplastic (Yellow) (Solid) (6")	L.F.	3,248
711-11-241	Thermoplastic (Yellow) (Skip) (6")	L.F.	217
711-11-251	Thermoplastic (Yellow) (Dotted/Guideline) (6")	L.F.	153
711-11-141B	Thermoplastic, STD (White) (10/30) (Skip) (6")	L.F.	1,061
711-14-123	Thermoplastic, Preformed, White, Solid, 12" for Crosswalk	L.F.	550
711-14-125	Thermoplastic, Preformed, White, Solid, 24" for Crosswalk	L.F.	908

The following pay items were added, and quantity to the Bid Form as follows:

Pay Item	Description	Unit	Quantity
120-1	Regular Excavation	C.Y.	11
327-70-01	Milling, 1" Average Depth	S.Y.	2,966
327-70-12	Milling Existing Asphalt (1 1/4" Average)	S.Y.	6,551
334-1-13	Superpave Asphaltic Concrete (Traffic C)	TON	29
425-1-203	Inlets, Curb, Type 9, J Bot, <10'	EA.	2
430-94-1-1	Desilt Pipe (0 to 48")	L.F.	66
430-175-118	Pipe Culvert Optional Material, Round Shape, 18"	L.F.	8
641-2-12M	Prestressed Concrete Pole, F&I, Type P-II Service (16 feet)	EA.	5
647-11-30	Mast Arm Combination, Standard Dade Co. Class DS-11	AS.	2
647-11-40B	Mast Arm Combination, Standard Dade Co. Class DS-16 (40' Arm) F&I	AS.	3
647-11-52C	Mast Arm Combination, Standard Dade Co. Class DS-22 (52' Arm) F&I	AS.	1

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
July 15, 2025

650-51-313	Traffic Signal (Furnish and Install) (3 Section, 1 Way), (Complete with horizontal mounting brackets and lamps) (LED)	AS.	33
650-51-413	Traffic Signal (Furnish and Install) (4 Section, 1 Way), (Complete with horizontal mounting brackets and lamps) (LED)	AS.	2
650-51-513	Traffic Signal (Furnish and Install) (5 Section, 1 Way), (Complete with horizontal mounting brackets and lamps) (LED)	AS.	3
660-1-109	Loop Vehicle Detector Amplifier (Relay Output- Rack Mounted Type 170 Cabinet)	EA.	4
684-6-12A	Wireless Communication Device, Furnish by the Contractor Ethernet Subscriber Unit and Install by Miami Dade County.	EA.	3
700-1-14	Roadside Sign (Stop) (R1-1)	AS.	1
700-3-201	Sign Panel, Furnish & Install, Overhead Mount, up to 12 SF	EA.	17
700-5-21	Internally Illuminated Sign, Furnish, & Install Overhead Mount, up to 12 SF	EA.	11
700-5-22	Internally Illuminated Sign, Furnish & Install, Overhead Mount, 12-18 SF	EA.	4

CHANGES TO THE SOLICITATION DOCUMENTS:

B. Article 2.03 to the Special Provisions:

Delete Article 2.03 in its entirety and replace it with the following:

2.03 CLEARING AND GRUBBING (ARTICLE 110)

A. Add the following to DTPW Construction Specification, Article 110-F:

9. Clearing and Grubbing will be disbursed as partial payments per site up to the percentage identified below for each site and based on the schedule of values and progress schedules submitted by Contractor and approved by Engineer; the total aggregate amount must not

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 4
July 15, 2025

exceed the Contract Price for Clearing and Grubbing (Lump Sum). The actual amount paid for the clearing and grubbing will be per price allocated for the site to Contractor from a dedicated allowance established by the County.

Location of Site	Percentage of Clearing and Grubbing (lump sum) Contract Price allocated for the Site
Site 1: LOCATION 1	20.00%
Site 2: LOCATION 2	20.00%
Site 4: LOCATION 4	20.00%
Site 8: LOCATION 8	20.00%
Site 10 LOCATION 10	20.00%

END OF ADDENDUM NO. 4



Tiondra Wright
Chief, Capital Improvement Division.
Department of Transportation and Public Works (DTPW)

TW:jbp

c: Jean Bernard Philippeaux, DTPW
Pedro P. Nuñez, P.E., DTPW
Clerk of the Board
Project File

Frank Aira, P.E. DTPW
Caesar Suarez, SBD
William A Salazar, DTPW

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
102-91-1A	1,500.0	L.F.	PAVEMENT MARKING TEMPORARY (Solid) (Any width) (Yellow or White) (Paint)			
104-18	12.0	EA.	Inlet Protection System			
110-1-1B	1.0	L.S.	CLEARING AND GRUBBING			
110-4-10	267.0	S.F.	REMOVE AND DISPOSE OF EXISTING CURB AND GUTTER, SIDEWALKS INCLUDING RAMPS AND MISCELLANEOUS CONCRETE IN AREAS NOT INCLUDED IN THE CLEARING AND GRUBBING ITEM			
110-4-2H	343.0	S.Y.	REMOVAL AND DISPOSAL OF EXISTING CONCRETE SIDEWALK (up to 8" thick)			
110-4-10C	130.0	L.F.	REMOVE AND DISPOSE EXISTING CURB & GUTTER			
120-1	11.0	C.Y.	REGULAR EXCAVATION			
160-4	8.0	S.Y.	TYPE "B" STABILIZATION (12" Thick) (Min. C.B.R. 30)			
285-706	8.0	S.Y.	OPTIONAL BASE, BASE GROUP 06			
327-70-01	2,966.0	S.Y.	MILLING, 1" AVERAGE DEPTH			
327-70-12	6,551.0	S.Y.	MILLING EXISTING ASPHALT (1 1/4" AVERAGE)			
334-1-13	29.0	TON	SUPERPAVE ASPHALTIC CONCRETE (Traffic C)			

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
334-2-13-1	100.0	TON	Hot Mix Asphalt, Traffic C, SP-9.5			
337-7-82	524.0	TON	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22			
425-1-203	2.0	EA	INLETS, Curb, Type 9, J Bot, <10'			
425-5-1	7.0	EA.	ADJUST MANHOLE (Utilities) (Miami-Dade Water & Sewer Only)			
425-6	9.0	EA.	ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (This item is contingent upon field conditions and may be increased, decreased or eliminated by the Engineer)			
430-94-1-1	66.0	L.F.	DESILT PIPE (0 TO 48")			
430-175-118	8.0	L.F.	PIPE CULVERT OPTIONAL MATERIAL, Round Shape, 18"			
520-1-10	456.0	L.F.	CONCRETE CURB & GUTTER (Type F) (6" Curb, 18" Gutter) (Includes cost of limerock base and subgrade)			
520-2	176.0	L.F.	CONCRETE CURB AND GUTTER (Any type, Including base preparation)			
522-1(1)	411.0	S.Y.	CONCRETE SIDEWALK [4" THICK, 3,000 P.S.I. CONCRETE AT 28 DAYS (Includes the cost of pedestrian ramps and sidewalk curbs)			
522-2	317.0	S.Y.	CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) (including pedestrian ramps and sidewalk curbs)			
523-1-3	80.0	S.Y.	PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE			

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
526-1-101	16.0	S.Y.	PAVERS, Architectural, Remove Existing and Reinstall			
527-2	356.0	S.F.	DETECTABLE WARNING ON WALKING SURFACE			
575-1-1	289.0	S.Y.	SODDING (Pensacola Bahia or match existing) (includes watering)			
620-1-1	420.0	L.F.	GROUNDING ELECTRODE			
630-2-11	322.0	L.F.	CONDUIT, Furnish & Install, Open Trench			
630-2-12	2,990.0	L.F.	CONDUIT, Furnish & Install, Directional Bore			
632-7-1A	8,800.0	L.F.	TRAFFIC CONTROL CABLE - (11-21 conductor)			
632-7-1B	3,800.0	L.F.	TRAFFIC CONTROL CABLE - (4-7 conductor)			
633-8-11	733.0	L.F.	Multi-Conductor Communication Cable, Furnish & Install, Cat 6			
635-2-11	104.0	EA.	PULL & SPLICE BOX, Furnish & Install, 13" x 24" COVER SIZE			
635-2-12	2.0	EA.	Pull & Splice Box (F&I) 24" x 36" Cover Size			
635-2-15B	3.0	EA	PULL & JUNCTION BOXES (F&I) (Fiber Optic) (24" X 36")			

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
639-1-112	1.0	AS.	ELECTRICAL POWER SERVICE, Furnish & Install, Overhead Meter Purched by Contractor From Power Company			
639-1-121	4.0	AS.	Electrical Power Service Underground, Meter Furnished by Power Company			
639-2-1	959.0	L.F.	SERVICE WIRE[#6 AWG with THW insulation](Three conductor set)(Black,white and green)]			
639-3-11	5.0	AS.	ELECTRICAL SERVICE (Includes Nema-3R Discon- nect Switch) POLE CONDUIT			
641-2-12M	5.0	EA.	Prestressed Concrete Pole, F&I, Type P-II Service (16 feet)			
646-1-11	21.0	EA.	ALUMINUM SIGNALS POLE, (Furnish & Install) (Pedestal)			
647-11-30	2.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-11			
647-11-40B	3.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-16 (40' ARM) F&I			
647-11-52C	1.0	AS.	MAST ARM COMBINATION, STANDARD DADE CO. CLASS DS-22 (52' ARM) F&I			
649-21-1	2.0	EA.	Steel Mast Arm Assembly, Furnish & Install, Single Arm 30'			
649-21-3	1.0	EA.	Steel Mast Arm Assembly, Furnish & Install, Single Arm 40'			
649-21-6	1.0	EA.	Steel Mast Arm Assembly, (F&I), Single Arm 50'			

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
649-21-8	1.0	EA	Steel Mast Arm Assembly, Furnish and Install, Double Arm, (50'-40')			
649-21-10	1.0	EA.	Steel Mast Arm Assembly, Furnish & Install, Single Arm 60'			
649-21-15	2.0	EA.	Steel Mast Arm Assembly, Furnish & Install, Single Arm 70'			
650-51-313	33.0	AS.	TRAFFIC SIGNAL (Furnish and Install) (3 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)			
650-51-413	2.0	AS.	TRAFFIC SIGNAL (Furnish and Install) (4 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)			
650-51-513	3.0	AS.	TRAFFIC SIGNAL (Furnish and Install) (5 SECTION, 1 WAY), (Complete with horizontal mounting brackets and lamps) (LED)			
653-191	10.0	AS.	PEDESTRIAN SIGNAL, 1-Way (LED-Countdown)			
653-192	10.0	AS.	Pedestrian Signal (F & I) (LED - Countdown) (Two Ways)			
660-1-109	4.0	EA.	LOOP VEHICLE DETECTOR AMPLIFIER (RELAY OUTPUT- RACK MOUNTED TYPE 170 CABINET)			
660-2-106	4.0	AS.	LOOP ASSEMBLY, F&I, Type F			
660-4-11	6.0	EA.	Vehicle Detection System- Video, F&I Cabinet Equipment			
660-4-12	13.0	EA.	Vehicle Detection System- Video, F&I Above Ground Equipment			

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
665-11	26.0	EA.	PEDESTRIAN DETECTOR (Includes Push Button Sign)			
670-5-140	5.0	AS.	TRAFFIC CONTROLLER ASSEMBLY (Furnish & Install) (Model 2070)			
672-1-3	1.0	AS.	INSTALL TRAFFIC CONTROLLER ASSEMBLY - (Build-up controller & components furnished by County. Contractor to construct foundation, install and wire controller & components for a complete installation)			
684-6-12A	3.0	EA	Wireless Communication Device, Furnish by the Contractor Ethernet Subscriber Unit and Install by Miami Dade County.			
685-1-13	2.0	EA	Uninterruptible Power Supply System, Furnish and Install, Line Interactive with Cabinet			
700-1-14	1.0	AS.	ROADSIDE SIGN (STOP) (R1-1)			
700-1-50	2.0	AS.	Single Post Sign, Relocate			
700-1-60	15.0	AS.	SINGLE POST SIGN, REMOVE			
700-1-11B	22.0	AS.	SINGLE POST SIGN, F&I Ground Mount, Up to 12 SF			
700-3-201	17.0	EA.	SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, UP TO 12 SF			
700-5-21	11.0	EA.	INTERNALLY ILLUMINATED SIGN, FURNISH, & INSTALL OVERHEAD MOUNT, UP TO 12 SF			

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
700-5-22	4.0	EA	Internally Illuminated Sign, Furnish & Install, Overhead Mount, 12-18 SF			
706-1-12	358.0	EA.	REFLECTIVE PAVEMENT MARKERS (class B, mono or bi-directional, all colors)			
710-90	1.0	L.S.	PAINTED PAVEMENT MARKINGS- FINAL SURFACE			
711-11-121	4,233.0	L.F.	THERMOPLASTIC (White) (Solid) (6")			
711-11-122	111.0	L.F.	THERMOPLASTIC (White) (Solid) (8")			
711-11-123	2,347.0	L.F.	THERMOPLASTIC (White) (Solid) (12")			
711-11-124	489.0	L.F.	THERMOPLASTIC (White) (Solid) (18")			
711-11-125	962.0	L.F.	THERMOPLASTIC (White) (Solid) (24")			
711-11-141	80.0	L.F.	THERMOPLASTIC (White) (Skip) (6")			
711-11-160	1.0	EA.	THERMOPLASTIC (White) (Message)			
711-11-170	14.0	EA	THERMOPLASTIC (White) (Arrows)			
711-11-221	3,248.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (6")			

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Item No	Quantity	Unit	Description	Written Unit Amount	Unit Price	Total
711-11-224	84.0	L.F.	THERMOPLASTIC (Yellow) (Solid) (18")			
711-11-241	217.0	L.F.	THERMOPLASTIC (Yellow) (Skip) (6")			
711-11-251	153.0	L.F.	THERMOPLASTIC (Yellow) (Dotted/Guideline) (6")			
711-11-141B	1,061.0	L.F.	THERMOPLASTIC, STD (White) (10/30) (Skip) (6")			
711-14-123	550.0	L.F.	THERMOPLASTIC, Preformed, White, Solid, 12" for Crosswalk			
711-14-125	908.0	L.F.	THERMOPLASTIC, Preformed, White, Solid, 24" for Crosswalk			
711-14-160	6.0	EA.	Thermoplastic, Preformed, White, Message			
711-14-170	5.0	EA	Thermoplastic, Preformed, White, Arrows			
711-16-101	0.3	G.M.	THERMOPLASTIC, Standard-other Surfaces, White, Solid, 6"			
711-16-102	0.1	G.M.	THERMOPLASTIC, Standard-other Surfaces, White, Solid, 8"			
711-16-201	0.2	G.M.	THERMOPLASTIC, Standard-other Surfaces, Yellow, Solid, 6"			
711-17	1,257.0	S.F.	Removal of existing thermoplastic pavement markings			

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

Total: _____

The bidder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether greater or less than estimated quantities.

Tax Identification Number: _____

D.C. Certificate of competency No: _____

Bidder's Name: _____

Bidder's telephone Number: _____

Bidder's address: _____

Revised Bid Form for Addendum No. 4

Bid Form

PROJECT TITLE: Traffic Signal Improvements South I

PROJECT NO: 20250048

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN SEVEN HUNDRED THIRTY (730) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK".

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
A.	_____	_____	_____	_____	_____
B.	_____	_____	_____	_____	_____
C.	_____	_____	_____	_____	_____
D.	_____	_____	_____	_____	_____

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE