

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 1
April 14, 2025

PROJECT: Temporary Road on NW 170th Street. From NW 105th Avenue to NW 97th Avenue.

RPQ No: 20250067
MCC 7360 Plan - CICC 7360-0/08

BID DUE DATE: May 14, 2025; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

A. CHANGES TO THE INVITATION TO BID:

1. The Bid Opening Date has been amended to **Wednesday, May 14th, 2025**. The time and location remain unchanged.

END OF ADDENDUM NO. 1



Tiondra Wright
Chief, Capital Improvement Division
Department of Transportation and Public Works (DTPW)

AM: tw

cc: Marco Movilla, DTPW	Katherine Fernandez, DTPW	Caesar Suarez, SBD
Alejandro Sauleda, DTPW	Laurie Johnson, SBD	Clerk of the Board
Maylin Torres, SBD	Eric Perez, SBD	Project File