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August 12, 2026  

 

RESPONSE LETTER NO. 1 TO REQUEST FOR INFORMATION  

 

 

Project Title: Sidewalk Improvements  

Project No.: 20260010 

Question received on August 7, 2026, at 11:00 PM by Raymond Garcia R&G Engineering 
Inc.10830 NW 23rd St. Miami Fl. 33172 

Question No. 1:         Please provide clarification regarding the following items for Projects     
20260010 and 20260011: 

1. Quotation Form / Engineer’s Estimate 
Both projects have different Engineer’s Estimates; however, the same 
quotation form appears to have been issued for both projects. 
Please confirm whether the quotation forms provided are correct. If not, please 
provide the revised quotation form for the applicable project so that it 
corresponds with the respective Engineer’s Estimate and scope of work. 
 

Answer No. 1: The Engineers Estimates are just Estimates for the work to be performed. These 
are work order driven projects and the quantities may change depending on the 
work order assigned by the Engineer. The project bid forms are correct and 
must be submitted independently for each project.  

 
 
Question No. 2: 2. Addapave Tree Pit Dimensions 

During the pre-bid meeting, it was stated that the Addapave tree pit 
dimensions would be 4' x 10'. 
Please confirm whether 4' x 10' per tree pit is the correct required dimension 
for Projects 20260010 and 20260011, as this differs from the typical 5' x 5' tree 
pit configuration we normally encounter. 

 
Answer No. 2  These existing tree pits with different dimensions, most of them measuring 4’x8’. 

The location of the proposed work (NE 2 Ave from NE 36 St to NE 84 St) was 

provided during the pre-construction meeting for prospective bidders to visit the 

site and get familiar with the site conditions. 

 

 

 

 

 

 

 



Question received on August 8, 2026, at 10:43 AM by Miguel Ocana Terra Hyle Contractors, 
Inc. 2140 South Dixie Highway Suite 202B Miami, FL 33133 

Question No. 1: 1.User Access Program (UAP) – 2% Deduction 

The Invitation to Bid states: “The County shall retain the 2% UAP for use by 
the County to help defray the cost of its procurement program. Contractor 
participation in this pay request reduction portion of the UAP is mandatory.” 
Please confirm that the County will deduct 2% from each contractor’s payment 
request and that this amount will not be reimbursed to the contractor. In 
practical terms, does this mean that the contractor will receive payment equal 
to only 98% of the total prices submitted and earned under the contract? 

Answer No. 1:  Refer to the Supplementary Conditions Article 1.14 MIAMI-DADE COUNTY’S 
USER ACCESS PROGRAM (UAP). UAP does apply for this project. 

Question No. 2: 2. Contract Duration and Price Escalation 

The Invitation to Bid establishes a contract duration of 570 calendar days from 
the Notice to Proceed, which extends considerably beyond one year. Please 
clarify whether the County will provide any adjustment for increases in labor, 
material, fuel, equipment, or other construction costs occurring during the 
contract period. 

Answer No. 2: The County will not provide any adjustments for labor, materials, or other 
construction costs after the contracts are awarded. Prospective bidders should 
take these adjustments into consideration when providing their bids. 

Question No. 3: 3.County Estimate and Anticipated Cost Escalation 

  Please clarify whether the County’s estimated project value was developed 
using current market prices only or whether it includes an allowance for 
anticipated cost escalation during the 570-calendar-day contract period. 

Answer No. 3: The estimates were developed using the latest County awarded prices for 
sidewalk improvements contracts which are current with the market prices.  
Prospective bidders should take the anticipated cost escalation into 
consideration when providing their bids. 

Question No. 4: 4.Bids Exceeding the County’s Estimate 

Considering the extended contract duration and the need for bidders to account 
for future cost escalation, please clarify whether the County may consider 
awarding the contract if the lowest responsive and responsible bid exceeds the 
County’s current project estimate. 

Answer No. 4: The County’s estimate is provided for planning purposes only and is not a 
guaranteed contract value or bid ceiling. Bidders should prepare their bids 
based on their own estimates of anticipated costs, including any applicable 
escalation over the contract term. Any award will be made in accordance with 
the solicitation requirements, applicable procurement regulations, and the 
County’s established process. 

 



Question received on August 10, 2026, at 4:26 PM by Javier Garcia Brothers Construction 
Management , Cell: (786)400-0147 

Question No. 1: Hope all is well, regarding Project No.: 20260010 (sidewalk improvements) for 

license requirements will I be able to be the prime contractor using a CBC ( 

Certified Building Contractor) license? 

Answer No. 1: A contractor holding a valid Certified Building Contractor (CBC) license may 

serve as the prime contractor for this project, provided the license is current and 

meets all applicable project requirements. The contractor must also register the 

license with the Miami-Dade County Department of Regulatory and Economic 

Resources (RER) at 786-315-2000 prior to performing work. 

 

END OF REQUEST FOR INFORMATION No. 1 

 

 

 

Sincerely,  

 

 

Tiondra Wright  

Chief, Capital Improvement Division. 

Department of Transportation and Public Works (DTPW) 

 

cc:   

Alicia Arce, DTPW Katherine Fernandez, DTPW 

Licet Hernandez, DTPW Rene Idarraga, DTPW 

Eric Perez, SBD 
Project File 

Clerk of the Board 

 



Good morning, 

Please provide clarification regarding the following items for Projects 20260010 and 
20260011: 

1. Quotation Form / Engineer’s Estimate 

Both projects have different Engineer’s Estimates; however, the same quotation form 
appears to have been issued for both projects. 

Please confirm whether the quotation forms provided are correct. If not, please provide the 
revised quotation form for the applicable project so that it corresponds with the respective 
Engineer’s Estimate and scope of work. 

2. Addapave Tree Pit Dimensions 

During the pre-bid meeting, it was stated that the Addapave tree pit dimensions would be 4' 
x 10'. 

Please confirm whether 4' x 10' per tree pit is the correct required dimension for Projects 
20260010 and 20260011, as this differs from the typical 5' x 5' tree pit configuration we 
normally encounter. 

Raymond Garcia 

R&G Engineering Inc. 

10830 NW 23rd St. Miami Fl. 33172 

Ph: 305-470-1905 / Fax: 305-470-1906 

  

 



Questions for Clarification 

1. User Access Program (UAP) – 2% Deduction 

The Invitation to Bid states: “The County shall retain the 2% UAP for use by the County to 
help defray the cost of its procurement program. Contractor participation in this pay 
request reduction portion of the UAP is mandatory.” 

Please confirm that the County will deduct 2% from each contractor’s payment request 
and that this amount will not be reimbursed to the contractor. In practical terms, does this 
mean that the contractor will receive payment equal to only 98% of the total prices 
submitted and earned under the contract?  

2. Contract Duration and Price Escalation 

The Invitation to Bid establishes a contract duration of 570 calendar days from the Notice 
to Proceed, which extends considerably beyond one year. Please clarify whether the 
County will provide any adjustment for increases in labor, material, fuel, equipment, or 
other construction costs occurring during the contract period. 

3. County Estimate and Anticipated Cost Escalation 

Please clarify whether the County’s estimated project value was developed using current 
market prices only or whether it includes an allowance for anticipated cost escalation 
during the 570-calendar-day contract period. 

4. Bids Exceeding the County’s Estimate 

Considering the extended contract duration and the need for bidders to account for future 
cost escalation, please clarify whether the County may consider awarding the contract if 
the lowest responsive and responsible bid exceeds the County’s current project estimate. 

Regards 

Miguel Ocana 

 Chief Construction Manager 

2140 South Dixie Highway  

Suite 202B 

Miami, FL 33133 

(305)216-0977 mocanasr@terrahyleinc.com 

 



 Hope all is well, regarding Project No.: 20260010 (sidewalk improvements) for license 
requirements will I be able to be the prime contractor using a CBC ( Certified Building 
Contractor) license? 

 

Best regards,  

 

Javier Garcia  

 

President | Brothers Construction Management  

   

  

  

  

Email: Jgarcia@Brothers.Management 

Cell: (786)400-0147 


