

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 1
April 14, 2026

PROJECT: Midway Pump Station Telemetry Improvements & Drainage Improvements Multiple Sites.
Project No. 20260067

BID DUE DATE: May 6, 2026; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128


TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

- A. Change Bid Due Date from Wednesday, April 15, 2026, to Wednesday, May 6, 2026, time, and place remains unchanged.

END OF ADDENDUM NO. 1



Elva R. Reyes

Engineer 2

Department of Transportation and Public Works (DTPW)

AM:er

cc: Tiondra Wright, DTPW

Katherine Fernandez, DTPW

Erick Perez, SPD

Fernando Ramos, DTPW

Clerk of the Board

Project File