

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 1  
January 16, 2026

PROJECT: Metrorail Refurbishment Project Vizcaya and Coconut Grove Stations  
Project No: CIP134-DTPW24-CT  
MCC 7360 Plan

BID DUE DATE: February 4, 2026; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930


TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO BID SUBMITTAL DUE DATE:

1. Change Bid Due Date from Wednesday, January 21, 2026, to Wednesday, February 4, 2026, time, and place remains unchanged.

**END OF ADDENDUM NO. 1**



---

Tiondra Wright  
Chief, Capital Improvement Division.  
Department of Transportation and Public Works (DTPW)

TW:jbp

cc:

Jean Bernard Philippeaux, DTPW	Katherine Fernandez, DTPW
Eric Perez, SPD	Isabel Padron, DTPW
Laurie Johnson, SPD	Bassam Moubayed, DTPW
Clerk of the Board	Olguita H. Sabagh, DTPW