

**People and Internal Operations  
Department**

0  
3501 NW 46th Street  
Second Floor  
Miami 323142



**MIAMI-DADE COUNTY, FLORIDA  
REQUEST FOR PRICE QUOTATION (RPQ)**

Contract No: MCC 7360 Plan  
RPQ No: ID-0000000785

**RPQ ADDENDUM**

(Attachment 9)

Addendum No:	1	Date	6/13/2025
RPQ No:	ID 7360: ID-0000000785	Bid Due Date	7/2/2025
Project No:	ID-0000000785	Project Title	Diesel Exhaust Fuel -DEF- System Installation
Project Location:	8801 NW 58 Street, Miami Fl. 33178	Project Manager	FRANCES PEREZ
Site Meeting Date:	6/5/2025	Site Meeting Time:	10:00 AM
Prebid Meeting Date:	6/5/2025	Prebid Meeting Time:	10:00 AM
Project Duration:	180 Days		

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

**CHANGES TO THE INVITATION TO BID:**

A. Bid opening date has been moved from June 25th to July 2nd, Time and place remain unchanged.

**B. Clarifications:**

a. Bids are to be submitted to the Clerk of the Board, at 111 NW 1st Street, 17th Floor, Miami, Florida 33128. Please do not submit bids via e-mail.

b. Pre-bid meeting was not mandatory. Prospect bidders can go to the site to make observations take measurements and take pictures.

**CHANGES TO THE SPECIAL PROVISIONS:**

**A. Appendix B: DEF Technical Specifications:**

a. Delete Technical Specifications dated 5/2025 and replace with the attached "Revised Technical Specifications for Addendum No. 1" dated 6/2025, herein attached.

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ Response being rejected as non-responsive.

Name of Contractor: \_\_\_\_\_

Name of Individual Authorized to Sign: \_\_\_\_\_

Title: \_\_\_\_\_

Signature: \_\_\_\_\_

Date: \_\_\_\_\_