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PROJECT: Metrorail 3rd Rail Isolation Disconnect Switch Replacement 
Project No: IRP338-DTPW23-CT 
Capital Project 

 
BID DUE 
DATE: 
 

 
March 6, 2024; 02:00 P.M. 

FROM: Miami-Dade County DTPW 
Capital Improvements Division 
111 NW First Street, 14th Floor 
Miami, FL 33128 
305.375.2930 
 

TO: Prospective Bidders and Interested Parties 
 
This Addendum forms part of the project solicitation documents and will be incorporated into the Contract 
Documents, as applicable.  Insofar as the Original Contract Documents, Drawings and Specifications are 
inconsistent, this Addendum shall govern.  Please acknowledge receipt of this Addendum, at the time of bid 
submittal to Miami-Dade County, in the space provided on the “Acknowledgement of Addenda Form” provided with 
the project solicitation documents.  Failure to acknowledge receipt of all addenda may be cause for disqualification. 
 

CHANGES TO CONTRACT DOCUMENTS: 

MODIFICATIONS: 

VOLUME II OF II 

A. Technical Specifications: 

Add the Disconnect Switch diagram and Traction Power Electrification Plans attached herein to 
the end of the Volume II of II, Manuals & Technical Specifications under Technical Specifications: 

END OF ADDENDUM NO. 1 

 

 

Alfredo E. Muñoz, P.E. 
Chief, Capital Improvements Division 
Department of Transportation and Public Works (DTPW) 
 

AM:jbp 

cc:  Katherine Fernandez, DTPW Jean Bernard Philippeaux, DTPW Laurie Johnson, SBD 

      Ian Pereira, DTPW Scott Nicoll, DTPW Caesar Suarez, SBD 

      Eric Perez, SBD Project File Clerk of the Board 

 


