

Port of Miami

**Contracts, Procurement & Materials
Management**

**1007 North America Way, Suite 311
Miami FL 33132**



**MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)**

Contract No: MCC 7360 Plan

RPQ No: 2023-005-R1

RPQ ADDENDUM

(Attachment 9)

Addendum No:	4	Date	3/17/2025
RPQ No:	SP 7360: 2023-005-R1	Bid Due Date	3/28/2025
Project No:	2023-005-R	Project Title	Corroded Fire Sprinkler Repairs - Shed B and G
Project Location:	1015 North America Way, Miami, FL 33132	Project Manager	Victor Gutierrez
Site Meeting Date:	2/5/2025	Site Meeting Time:	02:00 PM
Prebid Meeting Date:	2/5/2025	Prebid Meeting Time:	01:00 PM
Project Duration:	270 Days		

MODIFICATION:

1. Refer to RPQ, Bid Due Date is amended as follows:

- March 28, 2025

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ Response being rejected as non-responsive.

Name of Contractor: _____

Name of Individual Authorized to Sign: _____

Title: _____

Signature: _____

Date: _____